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November 20, 1991

Mr. Gordon A. Grundmann
MONSANTO CHEMICAL COMPANY
800 N. Lindbergh Boulevard

St. Louis, MO 63167

- SUBJECT: PERFORMANCE OF TREATABILITY STUDIES
FOR THE DEAD CREEK PROJECT SITE

Dear Mr. Grundmann:

The Environmental Remedial Action Division of Chemical Waste Management, Inc. (CWM-
ENRAC) is pleased to present this proposal for the performance of Treatability Studies for
the Dead Creek Project site. The content of this document is based upon information
discussed in our meeting on November 11, 1991.

The following proposal presents CWM’s ability to meet Monsanto’s immediate need to
perform bench scale studies in the areas of waste stabilization, solidification, and filterability.
CWM has the internal resources available to perform these studies and to provide Monsanto -
with the proper test results to make a proper assessment of the three remedial technologies
that may apply to this waste stream.

CWM-ENRAC looks forward to being selected by Monsanto to perform these treatability
studies for the Dead Creek Project site. We invite you to direct any questions regarding this
CWM-ENRAC submittal to any of the following CWM-ENRAC representatives:

Mark J. Leibrock Thomas G. Binz Ronald G. Fitzpatrick
Project Development Manager  Business Development Manager Corp. Bus. Dev. Mgr.
(708) 361-7536 (314) 845-2525 (708) 218-1678
Sincerely,

CHEMICAL WASTE MANAGEMENT, INC.
Environmental Remedial Action Division

Hal. J Zbel oo aidl s Ftipzrt

Mark J. Leibrock, P.E. Ronald G. Fitzpatrick, C.P.G.
Project Development Manager Corporate Business Develop. Manager
MJL/RF/plt
attachments
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FOR
STABILIZATION/SOLIDIFICATION AND
FILTRATION TREATABILITY STUDIES
FOR THE
DEAD CREEK PROJECT SITE

PRESENTED TO:
MONSANTO CHEMICAL COMPANY

800 N. LINDBERGH BOULEVARD
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SUBMITTED BY:
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TREATABILITY TESTING INFORMATION

CWM-ENRAC is pleased to provide the following information to Monsanto in response to
their request for bench studies on waste material originating at the Dead Creek project site

in Sauget, Illinois. We are pleased to inform Monsanto that CWM-ENRAC can provide

Monsanto with bench studies for waste stabilization, solidification, and filterability through

CWM-ENRAC's Research and Development division.

The following sections provide information related to the approach to these tests, in addition

to Monsanto requirements and associated costs.

L1 Testing Procedures
111 Introduction .

Chemical Waste Management has developed extensive experience in utilizing
solidification/stabilization and filtration techniques for a wide variety of waste streams. The
bulk of the studies are performed at CWM’s Research Center locations at Geneva and
Riverdale, Illinois. Together, these facilities form the industry’s largest analytical, research,
and development operation. They are dedicated to providing analytical support to regional
laboratories, duplicate analysis for quality assurance/quality control at our fixed based
facilities and at remedial sites, assessment of alternative technologies for waste treatment
and disposal, and research and development into new and innovative processes and
technologies for future applications. The work performed by our Research Center is then
transferred to both CWM facilities and remedial operations.

CWM develops custom solidification/stabilization and filtration formulations, processes, and
systems on a project specific basis. The typical sohdlﬁcauon/stablhzanon reagents used are
generally based on cement, pozzolans, or combmauons thereof Mix ratios depend on the

1-1 CER 007527
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solids content, organic content, and other characteristics of the waste. CWM specializes in
the use of minor additives and control of process parameters to counteract the presence of
constituents in the waste which might inhibit the setting and curing reactions of the

solidification/stabilization reagents.

CWM also is especially cognizant of the importance of controlling weight and volume

increase. Frequently our formulations will be determined by this factor. Products often are

PRSP

formulated to meet exact physical and chemical specifications.

Cement and/or pozzolanic based materials are typically the reagents used in formulating the

proper sbﬁéiﬁcation/stabilization system because they lend themselves to cost-effective
solutions. In cement-based systems, Portland cement provides the proven, stable matrix for
creation of a solid, soil-like material suitable for landfill. The pozzolanic systems which
CWM used provide much the same properties. Both cement and pozzolan based systems
have been used for at least 20 years to solidify/stabilize more than 10,000,000 tons of waste.

In active field operations, the CWM stabilization program specified for a given project will
involve a wide range of concentrations and constituents. In these operations, we optimize
the mix ratios to achieve the best results at the lowest cost. The reagents are added and
mixed with the waste at the optimum ratio selected after consideration of test results, site
specific conditions, and long term stability of the treated waste. These elements, based on
our extensive experience, are key considerations in the development of CWM
stabilization/solidification treatability studies.

CWM-ENRAC utilizes various bench-scale dewatering techniques to design sophisticated
sludge processing and dewatering technologies. These bench-scale trcatébility studies are
utilized for the optimization of conditioning agents, filtration aids, cake firmness, filtrate

quality, filtration times, and various other parameters. .

CER 007%28
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Bench scale testing is an important aspect of waste management from a design viewpoint.
In order to adequately predict dewaterability on mobile processing units, it is necessary to
characterize and define dewatering and processing parameters on a bench scale. In addition

to predicting the dewaterability of the sludge, bench scale testing identifies any health and

safety concerns that may be present in handling and processing the material.

In active field operations, CWM-ENRAC mobile dewatering systems allow CWM-ENRAC
to produce a consistent filter cake and filtrate while feed stock varies throughout each
project. By monitoring process variables, preconditioning adjustments are made to
parameters such as solids content, water/solids cohesiveness and viscosity resulting in
consistent output from the dewatering unit. The adequacy of treatment is monitored and
evaluated by CWM-ENRAC's technicians. A properly treated waste produces a cohesive,
dry filter cake and a clear filtrate. CWM-ENRAC’s ability to capture solids of one micron
and greater will make solids’ separation more efficient. The cake will pass a paint filter test.
It is important to note that the cake will not be thixotropic and, therefore, will not release
liquid during transportation. These elements, based on our extensive experience, are key
considerations in the development of CWM filtration treatability studies.

1.12 Solidification/Stabilization

Various solidification/stabilization systems consisting of pozzolanic materials and proprietary
admixtures have been selected for consideration, based on the supplied waste
characterizations. A series of mixes, using various quantities of the
stabilization/solidification reagents, will be made to CWM, but will be communicated to
Monsanto Chemical Company as confidential business information. N

In the initial formulation studies, a series of mixes, using a different quantity of each reagent
in each, are made with small aliquot of waste to be tested. The reagents to be used are

13 CER 007529
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inorganic-based systems developed specifically for the project. Normally at least 100 grams

of material is used. The amount used is based on experience with that waste and reagent,

and is best expressed as the "mix ratio”. Mix ratio (MR) is defined as follows:

Weight of Reagent
MR =
Weight of Waste

Before beginning the mixes, a small quantity of the waste is tested under a fume hood with
the reagents to be evaluated to ascertain any potential hazards associated with the mixture;

for example, violent reaction, gas evolution or rapid heat generation.

A liquid of the waste material will be weighed out into 400 ml. polyolefin jars with tight-
fitting, screw caps of the same material. The expected number of aliquot, as determined by
the experimental design, are all weighed at the same time and then covered until the mixes
are complete. Each jar is identified with a waterproof label and a unique sample number
with a permanent marker. The reagents are weighed directly into the jars, then placed onto

the waste and immediately mixed in.

The waste is leveled in the jar bottom without void space, and the level marked on the
outside of the jar. After treatment and compaction of the mixture, the level is marked
again. The two markings are compared to a calibrated, marked jar to measure the
approximate volume increase due to the treatment.

With most wastes, optimum mix ratios fall in the range of 0.1 to 1.5. A typical first-cut
experimental scheme might use four reagents or re;gcnt ;nm;ures: each at three mix retios.
The reagents are weighed directly into thé jars, then placed onto the waste, and immediately .
mixed in. Mixing is done with a fairly stiff, wide blade, stainless steel spatula. Mixing action
depends on the waste and reagents used, and will range from a stirring action to cutting and

Q
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scraping. Completion of mixing is based on the judgement and experience of the technician,
and usually requ1r& '§gveral minutes. During and after mixing, observations are recorded
about the sample (difficulty of mixing, appearance, viscosity, presence of excess fluid, color

or odor changes, heat or gas evolution, physical properties).

After mixing, the treated material is placed into a 2" diameter X 4" height mold in lifts. The
height of any given lift does not exceed 1/3 of the mold height. Each lift is compacted with
moderate force and the upper portion disturbed before placing the subsequent lift material
into the mold. The molded material will be capped with paraffin and left undisturbed for
two days, then removed from the molds and placed in sealed bags for additional curing.

After seven days of curing, unconfined compressive strength is run on the molded material.
For those treated materials which exhibit greater than 50 psi unconfined compressive
strength, a portion of the treated material can be subjected to leaching tests to assess metals
leachability, if required.

If none of the preliminary formulations is successful for a waste material, additional
formulations are attempted based on the results of the preliminary work and past
experience. In addition, formulation development work is done with a mixed sample
consisting of all waste types to assess the viability treating the waste materials mixed
together as opposed to treating them separately.

For each waste'materia.L the successful formulations are compared on the basis of price,
reagent availability, materials handling and waste/reagent interactions to determine the most
viable stabilization formulation. If requxred, Monsanto wﬂl be supplied with a formulanon

for each waste material and a sample of the rcspecnve treatment material for further
tcstmg and evaluanon.

1-5 CER 007331
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1.1.3 Filtration

The technique used first in the determination of dewaterability of a specific sludge is the
leaf filter test. The leaf filter is a circular filter designed to simulate the under drain
construction of a full scale pressure filter with the filter medium fastened over a grid face.
The leaf filter is connected directly to a pressure source to simulate pressure filtration. This
method can quickly determine whether or not a batch of sludge is properly conditioned prior

to pumping the material to the press.

A second technique used in assessing a sludge’s dewaterability is a bench scale simulated
~—_’.—‘ M

plate and frame filter press. This unit is utilized for -evaluations of sludge condition_jhg
e

materials. This unit utilizes a nitrogen gas cylinder with a pressure of up to 225 psi to
simulate actual filter press operation. Various conditioning techniques and filter cloths can

be evaluated using this unit.

A small trailer-mounted one cubic foot plate and frame filter press can also be brought to
valuable in evaluating full scale operating parameters and in generating a larger volume of
filter cake that can be submitted for waste profiling to obtain a disposal approval for the

processed material.

Sludge conditioning utilizes two mechanisms necessary to increase sludge dewatering
efficiency. The first is neutralizing charge and the other is agglomerating individual particles
into larger particles. Sludge particles are negatively charged and repel each other. Sludge
conditioning, by replacing trivalent ions in the outer layer of the sludge particle, reduce the
net repulsive force by decreasing these negative charges. This charge neutralization allows

sludge particles to agglomerate together into larger particles that are more easily filtered.

CER 007332
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Chemical conditioners such as hydroxides and organic polymers form small molecules that

attached themselves to particles and bridge the gap between the particles to form larger

particles.

Organic polymers have an advantage over inorganic conditioning agents such as ferric
chloride and lime because they are easier to handle and do not contribute to increased

sludge volume for disposal.

Sludge conditioning also includes the utilization of physical mechanisms to improve
dewaterability. This physical mechanism is the utilization of filter aids which do not actuaily
chemically react with the sludge, but rather add body to the sludge which creates an even
cake buildup during dewatering, thereby increasing the permeability of the cake during its

formation.

Based on past experience with similar waste materials, CWM-ENRAC tests various
conditioning formulations to determine the most cost-effective methodology for dewatering
a waste material. Each formulation is evaluated against the others on the basis of price,
availability, volume reduction, cake cohesiveness, filtrate clarity, and the handling

requirements of the material.

Monsanto will be supplied with the filtration treatability test results for the most promising
conditioning recipe along with a sample of filter cake for further testing and evaluation.

12 Sample Size W,:/J“’

]
»

CWM-ENRAC will require a minimum of one gallon of sample per waste stream, with a

B e TN
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maximum of five gallons per waste strcam. If w«: preferred volume of sample will

be two gallons per waste stream.

1-7
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1.3 Contact Person

All correspondence and samples regarding the treatability studies, will be directed to:

CHEMICAL WASTE MANAGEMENT, INC.
GENEVA RESEARCH CENTER

1950 South Batavia Avenue

Geneva, IL 60134

ATTN: Darshana Brahmbhatt
Phone: 708-513-4863

Authorization numbers to be placed on each sample container.

1.4  Time Requirements

Chemical Waste Management requires six to eight weeks from when the waste samples are

obtained until a formal report is submitted along with the resultant samples.

1.5  Residual Management

All residuals from the treatability studies will be properly lab-packed at the Geneva
Research and Development facility and transferred to a Chemical Waste Management
TSDF according to proper DOT regulations.

Once the material has been transferred to the disposal facility, the waste will be treated, if
necessary, for proper disposal. According to recommendations set forth by the Resc;uch
and Development facility, the material will be incinerated or landfilled at the proper
Chemical Waste Management facility.

CER 007334
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16  Associated Costs

The lump sum cost of the Treatability Studies is $10,959. Please note that if CWM-ENRAC
is cgo;;n’as the rerr;ediaiid;l con;raétor tc; perform the actual remediation of the Dead
Creek project site, and the remediation contract is awarded prior to April 1, 1992, the
Treatability Studies will be performed by CWM-ENRAC at no charge to Monsanto. This

offer applies regardless of the remedial technology chosen by Monsanto.

This proposal is subject to the National Agreement between CWM and Monsanto. The

attached General Terms and Conditions apply.

1-9 CER 007333
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(1)

This proposal and all attachments and exhibits are considered confidential and
proprietary and shall not be loaned, copied, distributed or published, in whole or in
part, or used for any purpose other than for which it was intended, without prior
written consent of CWM-ENRAC,

(2) Invoices will be submitted by CWM-ENRAC biweekly and are payable within 15
days unless otherwise stated. Invoices not settled within 15 days are subject to 1-
1/2% per month service charge on the outstanding balance.

(3)  Owner is responsible for Federal, State and Local disposal and sales taxes which are
not included in the project pricing.

(4)  Regulatory permits which are required for the on-site portion of the project are the
responsibility of the Owner unless otherwise expressed in the attachments and/or
exhibits.

(5) Pricing is firm for 30 days following the date of the proposal.

(6)  Any waste which the disposal facility cannot receive, treat, store, process, handle or
dispose of is outside the scope of the contract and CWM-ENRAC will have no
obligation to receive, treat, store, process, handle or dispose of such waste.

4/26/91
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2.0 SUMMARY OF CWM RESEARCH AND DEVELOPMENT

Attached is a summary of the services and support activities provided by CWM’s Research

and Development division. This summary highlights the following areas:

. CWM Technologies
. CWM Processes
. CWM Professional Profiles

2.1 CER 007538
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SUMMARY OF CWM RESEARCH AND DEVELOPMENT ACTIVITIES

Chemical Waste Management (CWM) maintains an extensive Research and Davelopment
function to support its operations and to provide support to its parent company, Waste
Management, Inc. Headquarters are located at 1950 S. Batavia Avenue in Geneva, lllincis.
Other operations are in Riverdale, lllinois and Lake Charies, Louisiana.

The current headcount at the Geneva Research Center is 91, of which over 70 are degreed
engineers and scientists. Chemical engineering is the most prevaient discipline, with some
mechanical and electrical engineers aiso on the staff. Thirtesn have Ph.D.s. The average
number of years of experience in the hazardous waste, petroleum or chemical process
industries is 20.

At Geneva and Riverdale, R&D has laboratories to conduct exploratory research, muitiple
types of treatability studiss, plus high bay spacs for iarger scaie pilot plant operations. New
laboratory facilities (approx. 8,000 sq ft) costing about 95 miilion will be occupied in late
1990. Analytical instrumentation and support is available for internal guidance on projects.
Qur Analytical Services Department in Riverdale consists of 49 technical staff and provides
extensive anaiytical support on 8 wide variety of methods, with a full QA/QC program.
Machine shop and craft support is provided for equipment construction and maintenance.
Extensive secretarial, computer and library support also exists. Engineering support is aiso
available through Sirrine Environmental Consuitants, a recent acquisition. '

R&D is being conducted in a wide variety of areas. Some of the highlights include the
following:

1.  Wastawatar treatment by the PO *WW ER™ process. A fully integrated pilot
plant has been designed and constructed, and is currently being operated at our
Lake Charies, Louisiana site. Many runs on complex wastewaters containing
organic and inorganic constituents, such as landfill leachates have been
completed, with excellent resuits. A 50 gpm commercial facility will be
ingtalied at CWM’s Emelie Alabama facility.

2. C g
Thopfocmwu pdoud and ﬂnﬁmeommm:mlmtwu mmd up atCWM s
facility in Calumet City, illincis. A second unit is under construction in The

3. j Deveioped an
oaddaﬁwmmnm ptocm to trut wmwnw conummg cheiated nickel and
other metais. Opersted the process commorcully to remediate a lagoon st
CWM’s NIES, Kanm stto.

‘l

Bult and on-m-d smll pilot units on
numaerous actusli RCRA and TSCA wutu many contaminated with PCBs.

1 CER 007539
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Built and operatad a five ton per day pilot plant which has operated at thrae
sites on saveral different waste streams. A commaercial scale, 125 ton per day
unit has been built and is prepared to mobilize and operats at the Resoive
CERCLA site naar New Bedford, Massachusetts in the first quarter of 1991.

Stabilization tachnology. Regularly perform project-specific laboratory

treatability studies to support base business and ENRAC remedial projects.
Designed continuous, high throughput. transportable, stabilization systems
known as “Chem-Matrix™ for CWM disposal sitas and ENRAC to meet the
demand of RCRA Land Disposai Restrictions. Start-up of three commercial
systems ars currently underway.

. Participated in start-up of CWM's
new 150 million Btu/hr rotary kiln incinerator at Port Arthur, Texas. currently
tha largest hazardous waste incinerator in the U.S. Now participating in the
design of ssveral additional hazardous waste incinerators.

Qaechlorination of PCBs and dioxin. Conducting & wide array of activities
ranging from bench scale exploratory studies to participation in two commercial
operstions. Now constructing a demonstration facility for operation at the
. Resolve CERCLA site.

Eiltration of agueous, oily, and biological siudges. The full service Separation
Technologies lab has conducted numaerous laboratory and pilot scale treatability
studies on & wide varisty of industrial and municipal sludges. These efforts
have rasulted in implementation of many full-scale filtration operations by
CWM'’s regional ENRAC divisions.

Yitrfication. CWM was selectad by ASME to manage a major industriaily
supported ressarch effort to evaiuate vitrification of municipal refuse incinerator
ash. Saversi tons of ashes will be collected, size-reduced. and vitrified in a
U.S. Bureau of Mines facility. CWM will direct the day-to-day activities on the
project, monitor the necessary parameters, and report resuits.

Additions! active programs involve metal recovery procssses, separstion technologies, oxygen-
enhanced incineration, soil washing, and biotreatment processes. R&D work has resuited in
ssveral recent patents, some 25-30 presentations per year, and 8-10 articles in technical
journals. The annusl budget is approximatsly $13 million.

CWM R&D provides technical support to our operating divisions to ensure implementation of
treatment processes in a timely and environmentatly sound manner, while providing a broad
range of treatment systams. The integration of resesrch with practicsl experience in start-up
and operation of commercisl hazardous wasts facilities, places Chemical Wasts Management
in a unique position to svaluate and recommend hazardous wasts trestment and disposal

technologies.

EPA/CERRO COPPER/EIL/PCB ATTCRNEY
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INTRODUCTION

The stabilization group of Research and Development, located at the Geneva Resaarch Center,
is directed by Mr. Jesse Conner. Jesse is a  worid renown expert in the field of
stabilization/solidification and the author of new text book entitied “Chemical Fixation and
Solidification of Hazardous Wastes.” He brings over 22 years of experience to CWM. Jasse
is supported by Dr. Paul Lear, and Woody Cotton, who collectively bring 16 years of
environmental axparience to this group. Professional profiles for thesa individuals are provided
in Attachment 1.

To date, more than 72 laboratory stabilization trestability studies have been successfully
compisted since 1987 by the stabilization group. These studies have been conducted on a
full range of matrices which include solids, sludges and aqueous mediums. The current
emphasis of ongoing research and support afforts are in two main areas: (1) formuiation
deveiopment/support of CWM-owned Treatment, Storags, and Disposal Facilities; and (2)
trestability studies for field support of regionai ENRAC remediation projects.

CWM deveiops and uses custom stabilization formulations, processes and systems for specific
projects. The procasses are usuaily of 8 generic nature, with the reagents and additives being
balanced to meet the needs of the project at the lowest possible total cost. The specific
reagents usad will generaily be based on cemaent or pozzolans, or combinstions thereof. All
reagents and additives are commaercially available materials. Mix ratios will range anywhers
from 100 pounds per ton of waste treated to about 2000 pounds per ton, depending on the
solids content, organic content and other characteristics of the wasts.

CWM solidification/stabilization processes operate daily at a8 number of CWM sites. Since
1985, CWM has stabilized large volumes of wastes at its facilities covering a broad spectrum
of chemical compositions and physical states. Recently, six CWM facilities were stabilizing
in excess of 200,000 tons per yesr as a resuit of the first and second-third land disposal
restrictions. Overall quantities of hazardous waste requiring treatment prior to land dispossi
have increased significantly as a resuit of new treatment standards for third-third wastes
effective August 8, 1990. CWM facilities have stabilized more than a million tons of wastes
sincs the landbans camae into effect.

SIGNIFICANT RESEARCH ACTIVITIES
FOOG Electropiating Waste Water Treatment Skudge -

in responss to the proposed first-third landban reguiations, CWM R&D launched s large effort
to determine the feasibility of stabilizing FOO6 constituents, as proposed by EPA as the Best
Demonstrated Avsilable Technology (BDAT) for that waste. Over 100 samples of FOO6 were
screened to determine the typical FOOS wasts. From this initial scresning, R&D was able to
focus their effort on specific contaminants of concemn. The resuits of this intensive effort
were used by the U.S. EPA for setting the BDAT performancs levels for FOOS when the first-
third of the landban became effective on August 8, 1988.

3 CER 007541
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K061 Electric Arc Fumace Dust

A research effort was initiated in 1988 in order to determine the ability of stabilization
technology to meet proposed treaatment raquiremeants for K061 wastes. Six wasts streams
were evaluated to determine the general characteristics of KO61 wastes, and 180 samples
were analyzed and svaluated using various stabilization techniques. The relationship bstween
leaching potential and the pH of the TCLP extract were thoroughly investigated. A strong pH
relationship to metals immobilization was concluded as a finding in this study. In addition,
with proper pH conditions, and the addition of & proprietary additive, delisting of the waste
can be achieved in many cases.

Arsenic Stabilization

Arsenic is one of the most difficuit reguisted landban constituents to stabilize. It exists as
many species, and in its oxide form is amphoteric, meaning it is soluble in acids and bases.
Arsenic is of special concern becausa it is ubiquitous in hazardous wastes and conventional
stabilization agents. CWM investigated the ability of conventional stabilization in reducing
leachabie arsenic to below the 5.0 mgA level. To date, research has been successful in
stabilizing arsenic to below 5.0 mg/l where low to medium concentrations in the raw waste
exist. Significant R&D work is underway, including the development of proprietary process
chemistry, to stabilize difficult, high arsenic D004 waste streams such as arsenic trisuifide.

Low Level Organics Stabilization

Many of the organic levels estsblished in the third-third land disposal regulations are in the low
level category, as are some levels which are established in the TCLP. Because of these new
reguiations, low level stabilization techniques are becoming more attractive for remediation
and treatment. To date, there is little public information regarding organic stabilization of
hazardous wastes.

CWM'’s stabilization group investigated the feasibility of organic stabilization as a technology
earlier this year. Following the third-third proposal, CWM had agreed to provide the EPA with
data conceming the trestability of hazardous waste |gachats. The project was designed to
provide dats to the U.S. EPA for the purpose of setting new BDAT standards for hazardous
landfill lsachate to replace insppropriate standards resuiting from application of the "derived-
from” rule. As part of this agreement, CWM investigated the ability of conventionsi water
treatment technologies in removing 231 organic compounds. These processes generated
treatment rasiduag which were found to have significant levels of BDAT organics.

The stabilization group developed four formulations to address these treatment residues. In
aimost every case, these formulations were capable of stabilizing the organics in the residues
to below BDAT levels, with the exception of methanal.

Work is continuing in this ares in cooperation with the EPA to determine the mechanisms of

organic stabilization, and the applicability to the broad range of matrices including soil and
debris which can commoniy be encountered at a hazardous waste or remediation site.
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TECHNICAL CONSIDERATIONS

CWM performs stabilization studiss for all unique waste streams that CWM ENRAC
encounters. Cement and/or pozzolanic based materiais are usually the basic reagents used
in formulating the proper stabilization system, because they lend themseives to cost-effective
solutions to

problems. However, they may not be adequate or- sutficient for all waste streams. CWM
specializes in the use of minor formulation additives which will help overcome the inhibition
of setting and curing reactions of the stabilization reagents. By careful control of
reagent/additive types and mix ratios, as well as other process parameters, the Geneva
Research Canter has been able to custom design specific treatment methods for specific
wastes on a project-specific basis. CWM has developed and maintained and extensive
treatability dstabase, which contains the resuits of hundreds of treatability studies to date.
to provide sound, proven technical solutions.

CWM is especially cognizant of the importance of weight and volume increase dus to
resgents, and volume increase due to fluffing of the treated wasts, when the treated product
is to be transported and disposed off-site. Frequently, formulations will be determined by this
factor. Products can usually be produced to exact physical an chemical i.e., leachability,
specifications, provided these specifications are known in advance. Alternately, CWM can
suggest performance specifications which are adequate and realistic, without introducing
unnNecessary cost. '

RODUCTION

The CWM-ENRAC system specified for a given project will handle a wide range of
concentrations of the constituents of interest. In operation, we optimize the mix ratios to
achisve the best resuits at the iowest cost. The reagents are added and intimatsly mixed with
the waste at the optimum ratio selected after considerstion of test resuits, site specific
conditions, and fong term stability of the stabilized waste.

Reagents are transported to the site in tanker trucks and transferred to the storage silos and
tanks by enciosed pneumnatic or mechanical systems to minimize dust and odor. Reagent
storage silos are fitted with bag houses to collect any dust that may be emitted during the
loading and transfer operstions. Raw resgent is exposed to site air only after it is "in
suspension” in the stabilized/fixed wasts.

Mixing may be done either in-situ or by excavation and processing through a mechanical
mixing system, depending on the project requirements. CWM has experience with both
methods. Specific equipment is selectsd based on the wasts, the site conditions and the ~
disposal scenario.

CHEM-MATRIX™ SYSTEM

Effective stabilization of toxic heavy metal components of a waste requires good feed
‘preparation and intimate blending of the waste with proper reagents at predetermined ratios.
To meet this chalienge, Chemical Waste Management developed the Chem-Matrix™ system.
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This system is CWM's commercial, automated process for tha controlled mixing of wastes
and reagents for stabilization.

The Chem-Matrix®™ treatment system was deveioped by Research and Deveiopment’'s
Chemical Process Development Group to provide a comprehensive soiution to the challenges
encountered in stabilizing the wide variety of industrial waste streams, largely due to the
demands of the RCRA land disposal restrictions. The lead individual in R&D’s Chemical
Process Group for Chem-Matrix*™ is Larbi Bounini, a chemical engineer, who is assisted by
engineers Tony Hammock and Joe Foley. Professional profiles of these individuals are listed
in Attachment 1.

The system is a transportable, modified pugmill stabilization plant which is designed to mix
solid or semi-solid materials with a dry stabilizing agent and water. The system can aiso be
used to stabilize liquid wastes with minor modifications and controls. The system has been
designed. tested, and demonstratsd on a variety of metai-bearing RCRA hazardous wastes.
itis modular in design to allow for construction of different versions and future modifications,
depending on the specific local needs. Figure 1 shows a general process flow diagram which
identifies the following:

o Waste recsiving; '

o Waste pretreatment i.e., size reduction, debris removal or destruction and
chemical pretreatment; and

o A Stabilization module.

Simple wastas may not require any particular physical or chemical pratraatment, and can be
directly stabilized. Complicated wastss, such as incinerator bottom ash, soil and debris, large
clinkers, and metallic objects will require a physical pretreatment step. The system can be
equipped with shredders or crushers to mest the site-specific need. Wastes containing
cyanides, complexed metals, and hexavsient chromium are examples where chemical
pretreatment could be required. The system can be fitted with chemical pretreatment tanks,
hardware, and controls needed to chemically pretrest difficuit-to-trest wastes prior to
stabilization.

The process control system has been designed for maximum flexibility, taking into account
the complicated nature of wasts flow properties. it allows for continuous. semi-continuous,
or batch mode operation. The basic configuration of & full scale Chem-Matrix* system is
shown in Figure 2. :

Start-up of the first two Chem-Matrix™ treatment plants are underway at CWM’s Emaeile,
Alabama facility, and at s site remediation in Michigan, with two more plants coming online
within the next six months. Three other systams are in the Engineering phase. Seversl waste
streams, inciuding dry granular material, sludge and filter caks, were successfully trested
through the system in Alsbsma which consists of chemical pretreatment and stabilization.
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PRQOUCT CHARACTERISTICS
Each ;pecific project may require that the final product meet certain types of physical and
chemical characteristics. In any case, no free liquid will be prasent. Depending on the

specifications of the project, one or more of the following test and QC/QA procedures can be
used:

Paint Filter Test: EPA SW-846, Method 9095

Bearing Strength: Pocket Penetrometer and Cone Index (ASTM D3441-79)

Unconfined Comprassive Strangth: ASTM 02166-66. ASTM D1633-84

Freeze-Thaw Durability: ASTM D4842

Wet-Dry Qurability: ASTM D4843

Wﬂ&mnm.ﬂnﬂ: EM 1110-2-1906

Maisture Density Relationship: ASTM D1557-70

Yolume Increase:

Consistency: (Product consistence may range from monolithic solid to frisble, soil-like
materiai, much like hard clay, which has good handling and landfill properties. Within limits,
this property may be sitered to meet the project conditions.)

Toxicity Charactaristic Lesching Procedure (TCLP): Used to determine the mobility of both

inorganic and organic constituents in wastes. Replacss the Extraction Procedure Toxicity Test
(EPT) as of Septamber 30, 1990.

xtrs v - ) Mathod D: Uses the old EPT as the
first extraction in 8 series of ten extractions; the latter nine use a synthetic “acid rain®
solution. This test is used primarily for delisting petitions.

i - : Used primarily in delisting
petitions to determine the mobility of metals in oily wastes.

ANS 16.1: This test. using deionized water, will sllow the caiculstion of an effective

diffusion coefficient. from which the mass loading of constituents to groundwater and

determination of fractions leached can be determined. Tests are normally run for the
full 90 days, but somatimas are sttenuated to § days.
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Modifiad ANS 16.1 (MANS): This test uses site water instead of deionized water. It
gives a starting point for estimating an effective diffusion coefficient to be used in
mathematical modeling of the interaction between treated wastes and the actual
ground water. It will also reveal the presence of any interfersnces from chemical
reactions between the waste form and the ground water.

Seqguential Batch Leaching Tests: The ANS 16.1 and MANS tests are specific
examples of sequential batch leaching procedures. There are 8 number of other such
tests which have been proposed and sometimes used, primarily in research
applications.

Column Leaching Tests: These were among the earliest leaching tests used for
stabilized wastes, but have never achisved any reguiatory status or degree of research
use. '

Qther Tests: Many specialized tests may be run as reqwred by reguiatory agencies,
generators or in research use. Some of these are:

Acid Neutralization Capacity

Sequential Chemical Extraction

Particie Size Distribution and Morphology
Flexural Strength

Moisture/Density Relationship

Volume Increase

Bulk Density

GCG.SS/143 Rev/093090
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STABILIZATION PROCESS

CHEM-MATRIX "
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PROFESSIONAL PROFILE

JESSE R. CONNER
SENIOR RESEARCH SCIENTIST, STABILIZATION SYSTEMS,
CHEMICAL WASTE MANAGEMENT, INC.

EDUCATION
° 8.S. Chemistry (Honors), Carmegis-Mellon University, 1954
CURRENT PROFESSIONAL HIGHLIGHTS

Regulatory review and interaction with EPA on stabilization
Evaluation/deveiopment of new and innovative stabilization systems for second third and
third third "Land Ban" requirements

° Supervision of treatability studies on stabilization

EXPERIENCE
Professional Experiencs: 38 yrs. Wasts or Environmental Fieids: 22 yrs.

Mr. Conner co-founded several companies in the hazardous waste stabilization field, including
the original Chemfix Corp. and SolidTek, Inc., and has aiso consulted with many firms in this
area befors coming to CWM in 1987. He has been active in ressarch, testing, commarcial
development, operation and management of hazardous waste trestment for 20 years, and is a
recognized expert in wasts stabilization and fixation. During this period he has:

Developed and operated the first mobile hazardous waste treatment sService in the U.S.
Written one of the early Part 8 permit applications for a central TSD facility.

° Started up one of the first fixed-site stabilization operations in the U.S.

° Operated companies which compieted on-sits stabilization at mors than 100 remedial
projects in the U.S., England, Francs, Japan and Canadas.

° Conducted stabilization trestability studies on saveral thousand liquid and hazardous
wests streams.

° Developed general formulations for stabilizing FOO8 slectroplating wasts to first third
“Land Ban" requirements, implamented at CWM sites, then aided in stabilizing “problem*”
FOO8 wastes. Conducted similar program on K081 electric arc furnace dust. .

AFFILIATIONS. AWARDS
. ACS, ASTM, ASM
. Winner of the “IR-100 Award,® 1970, and the "John C. Vsaler Award," 1972
for the Chem-Fix Process

CER 007549
PUBLICATIONS

About 15 technical papers, numerous technical presentations, eight U.S. patents and
several more pending; author of one book on chemicsl fixation and solidification
L {published by Van Nastrand Reinhold). J
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EROFESSIONAL PROFILE
SHERWOOD M. COTTON
RESEARCH CHEMIST R & D, STABILIZATION SYSTEMS,
CHEMICAL WASTE MANAGEMENT, INC.
EDUCATION

o M.S. Chemistry & Physics. Roossvelt University, 1958
° 8.S. Chemistry, Rooseveit University, 1950

CERTIFICATION

° Stats teaching certificate for Chemistry and Physics in the high school.
CURRENT PROFESSIONAL HIGHLIGHTS
Mr. Cotton is respongible for conducting chemical experiments to determine how to stabilize the various
waste streams, operating the various types of test squipment and performing analysis of leachate
solutions.
EXPERIENCE

Professional Employment: 40 yrs. Waste or Environmental Fields: 13 yrs.
o Senior Ressarch Chemist (17 years) at the Harvey Technical Center when operated by Sinciair

Research 1958-1963 and by Atiantic Richfield 1978-1988 until it closed.
Responsibilities during both terms were operating bench and pilot plant test equipment. Major

projects included:

. Alr oxidgtion . Organic Chemistry

° Radiation chemistry . Petrochemicais Procsss Development
. Coal clesning ° Corrosion prevention —

[ ]

Catalyst developmant hest exchangers

° American Can Company -~ Printing Division (10 yesrs). Chief Chemist and manutacturing
maneger of geinting inks, chemicals and pists degartments. The ink Department has about 20
employess which produced sbout 2 million pounds per yesr of offset ink for six large printing
plants. In addition, this job required solving the printing operational fallures caused by the ink,
paper, or press variables.

o  Continental Can — R & D Labs, ink Group (2 yesrs). Technical Service Mansger of the U.V.
curshis can costings. Formuisted the inks and costings for U.V. operstions.

mmwmmm.mmwrmcm Also, 8 short
pcrbdofhlohmdmm

AFFRLIATIONS

. American Chemical Society

. Catalyst Club of Chicago

e Technical Associstion of Graphic Arts CER 007550

* Graphic Arts Technical Foundation J
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BROFESSIONAL PROFILE
PAUL R. LEAR, Ph.D.
CHEMIST i1, CHEMICAL PROCESS DEVELOPMENT,
CHEMICAL WASTE MANAGEMENT, INC.
EDUCATION

° Post Doctorate, Michigan State University, 1987
° Ph.D. Soil Chemistry/Mineraiogy, University of illinois, 1987
™ M.S. Soil Chemistry/Mineraiogy, University of iflinois, 1984

° 8.S. Soil Science, University of Nebraska, Lincoin, 1982

CURRENT PROFESSIONAL HIGHLIGHTS

Dr. Lear is a membaer of the Stabilization Group and is responsible for determining ths
chemical procssses occurring during the stabilization/fixaton of inorganic and arganic
constituents of hazardous wasts matrices.

EXPERIENCE
Professional Experiencs: am.' Wasts or Environmental Feids: 3 yrs.

° Lab Manager and Study Director, EPL/Blo-Analytical Services, Decatur, L
Dirsctad studies in the anatysis of pesticide residues in soil, water and crop
matrices. Supervised and guided 4 chemists and 10 technicians and
oversaw the day-to-day scheduling of the laboratory. Familiar with EPA
GLPs.

. Post Doctoral Ressarch Associate, Michigan State University. Conductad
ressarch in the area of catalysis support systams derived from acid-treatsd

Author of 7 scientific publcations and 1 book chapter.
: CER 007551
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PROFESSIQNAL PROFILE

LARBI BOUNINI
PROJECT MANAGER, CHEMICAL PROCESS DEVELOPMENT,
CHEMICAL WASTE MANAGEMENT, INC.

EDUCATION
° M.S. Chemical Engineering, lllinois Institute of Technology (1974)
° B.S. Chamical Engineering, University of Rochestar (1969)

CURRENT PROFESSIONAL HIGHLIGHTS

Mr. Bounini is responsible for deveioping and implementing procsss tschnology to
stabilize hazardous wastes. Other responsibilities include process developmaent for coal
tar tresument, wasts acid neutrslization and stabijization of hazardous wastes
incinerator ash.

EXPERIENCE
Professional Employment: 21 yrs. Wastes or Environmental Fields: S yrs.

. Project Manager/Ressarch Mansger - USG Corporation Ressarch Canter,
Libertyville, IL. Responsible for developing 8 torroidal bed rsactor system for
use in calcination of solids. Mansged s group of seven professionals engaged
in procsss development and optimization of rotary kiln caicination, prassure
hydration and size reduction of inorganic solids. (1984 - 1988)

° Research Associate/Senior Ressarch Staftt Membaer/Research Statf Member -
USG Corporation Resssrch Center, Libertyville, IL. Led a muiti-faceted project
to reduce cost in the manufscture of gypsum products. Conducted
fundmmndmsmonmdhvmofm and mixing and
rheology of concentratad siurries to determine procsss optimum conditions,
altsmatives and surfactant flow modifiers for siurries. (1974 1984)

. Chisf Chemist/Department Manasger - Schiegel Illinois Inc., Chicago, IL.
Responsible for process engineering and compound formulating for extrusion
and moiding in 3 manufacturing facility for rubber sesis. Had production
responsibiiity for the moiding department with 45 ampiloyees. (1972 - 1974)

° Rubber Chamist/Genersi Foreman - General Tire and Rubber Co., Cassblanca, >
Morocco. Responsible for quality control of raw materisis and semi-finished
compounds used to manufacture tires. Supervised three shift foremen of 3
plant department with 25 employees. (1970 - 1972)
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BROFESSIONAL PROFILE
TONY QUINTIN HAMMOCK

CHEMICAL ENGINEER, CHEMICAL PROCESS DEVELOPMENT,
CHEMICAL WASTE MANAGEMENT, INC.

EDUCATION

Q 8.S. Chemical Engineering, Texas A&M University, College Station, TX,
1986

CURRENT PROFESSIONAL HIGHLIGHTS

Mr. Hammock is a Chemical Engineer in the Chemical Procsss Devsiopment
Department of R&D. Sincs October, 1988, he has worksd on stabilization of
hazardous wastss.

EXPERIENCE
Professional Experionce: 4 yrs. Wasts or Environmental Feids: 4 yrs.
o  DOW Chemicsi, Fresport, TX. Co-0p Assignment. Plant start-up and start-

up problem solving. Also, computer procass interfacing {data collection).
{171938 - 5/1988)

o Dow.Chemical, Freeport, TX. . Co-opAuionmom. Engineering projects
involving repiping and instailations of level devices. (5/1984 - 8/1984)

. Oow Chemical, Fresport, TX. Co-op Assignment. Worked in on-line

Ansiyzer group. mmmammw
(871983 - 1/1984)
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3.0 TYPICAL PUBLISHED REPORTS

organic-contaminated soil, the other with basic filtration of sludge.

CWM-ENRAUC has provided two sample reports, one of which deals with stabilization of
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IMMOBILIZATION OF LOW LEVEL ORGANIC
COMPOUNDS IN CONTAMINATED SOIL

Paul R. Lear
and
Jesse R. Conner

Chemical Waste Management, inc.
Geneve Resesrch Center
71950 South Batavis Avenue
Geneva. i 60134
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Introduction Stabilization or chemical fixation comprises the treating of materisls
contaminated with hazardous constituents in order to reduce or minimize the leachability of
those constituents. Most stabilization systams in use today are inorganic. cementitious
matrices. For hazardous maetals, stabilization often involves the precipitation or
reprecipitation of soluble meral species as less soiuble species, as hydroxides or sulfides. The
immobilization of the hazardous metals in less soluble species siows the potential reigase of
the hazardous constituent into the snvironment and lessens the material’s impact on the
environment.

For organic-contaminated wastes, reactions which aiter the organic compound or
physical processes such as adsorption and encapsutation are used to retard the movement of
the hazardous constitusnts. The distinction between these two classificationS is not clear-
cut. Investigators are finding that immobilization assumed to be due to adsorption now
appears to involve somae saort of chemical bonding or even conversation of the constituent into
another compound. The number of chemical reactions which might occur in hazardous waste
is almost infinite. In practice, inorganic stabilization systems operating at ambient
tamperatures and pressures in NON-eXotC quUECUS enviroruments can produce only s ralatively
few raaction schamas: hydrolysia, oxidation, raduction and compound formation.

Hydrolysis. Hydrolysis refers ta the reaction of a compound with water. This usually resuits
in the exchange of a hydraxyl group (-OH) for another functional group at the reaction center.
Hydrolysis may be catsiyzed by acidic or basic species (H*, OH’, or H,0°) and many involve
intermaediates (7). Maetal ions such as copper and csicium may act as catalysts for certain
chamical structures, and adsorption on surfaces such as clay and activated carbon may
accelerate reactions. Msny organic compounds are resistant to hydrolysis, including some
esters, many amides, ail nitriles, and soma carbamates and alkyl halides. Those less resistant
to hydrolysis include alkyl and benzyt halides. polymethanes. substituted epoxides, aliphatic
acid estars, chiorinated acstamides. and some phosphoric acid compounds.

Oxidation.  Oxidation and hydrolysis are the most common psthways for the reaction of
organics in stabilization systemS. Oxidation of organics occurs via two pethways (2). in one,
an electrophilic agent attacks an organic moiecule and remavas an glectron pair; in the other,
only one electron is removed, forming a free radical. The formaer is heterolytic, the latter,
homophilic. Free radial formation reactions have lowER energy barriers than the oxidation of
a polar compound or clesvage of 8 covalent bond. Organic oxidation resctions in the chemical
industries sre typically catalyzed by crystailine siuminosilicates at eleveted temperaturss and
pressures. Recently, it has been recognized that this aiso occurs at ambient tempersturss
with clay and soils, not only in oxidstion, but in reduction, hydrolysis, and neutralizstion
reactions (7). iron, sluminum and trace metals within the layered silicats minersis have been
identified as specific catalysts, though not all clays exhibit this property. Based on work by
Dram“ﬂ“(ﬂ.mogmbﬁumbomadocmmondaﬁm of organics by
soils and clay minerais:

1 Many substituted aromatics undergo free-radical oxidstion, e.g., benzene,
benzidine. ethyl benzene, naphthalene, phenal;

2 CER 00755,
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that many instances of strong “"sarption” at these surfaces may reaily be the resuit of
exchange reactions such as are known to occur during the production of organo-clays from
clay minerais by treatment with organic cations of the form [(CH,)NR]".

Physical Process - Sorption and Encapsulation. Work on “physical® immobilization of
organics has been primarily focused around several materials and mechanisms. Cote’ (5) has
shown that a variaty of organics can be sorbed fairly effectively in cement-based stabilization
processas incorporating activated carbon and bentonite additives; flyash and soluble silicatas
are less effactive. Other conciusions from this work were:

- Volatile organics were not weil immobilized
- Water soluble contaminants were not welil immobilized
- Qrganics with low water solubility waere well immobilized.

Kyle et al (8) compared a number of lime, kiln dust and flyash mixtures with organic reagent
(vinyt ester, acrylic, epoxy, polymer cement) on several industrial wastes spiked with various
priority pollutant orgsnics. They found that the organic reagents produced poorer results, as
measured dy total organic carbon (TOC) in the ieachate, than did the inorganic reagents. the
addition of activated carbon to lime/flyash systems lower TOC leachability. Christenson and
Wakamiys (7) found that Kepone leaching was increased in highly sikaline systems such as
cement/soluble silicate, but decreased by encapsuiation in either an organic polymer or 8
propristary moiten suifur blend. Co-precipitation in ferric hydroxide precipitation systems was
found to remove chlorendic acid, humic acid, PCBHs and other compounds from landfill
leschate (8).

Experimental Procedures. Uncontaminated soil was obtained from the surface horizon of a
fing-silty, mixed, maesic Mollic Hapludalf (Batavia siit loam, 2 to S percent siope). For the
lower organic level experiments, two 4 kg portions of the cisan soil were spiked with
approximately SO organic compounds (Table 1) and mixed in a sesled mixer. Sufficient
spiking material was applied so that the spiked soil contained spproximately 100 ppm of sach
constituent after mixing. Actual levels varied between about 5 and 2400 mg/kg as measured
in the TCA analysis. Total organic level in the soil was between 0.5 and 1.0%.

For the higher organic level experiments. two 4 kg portions of the clean soil were
spiked with 10 organic compounds and mixed in a sealed mixer. Sufficient spiking material
was applied 3o that the spiked 30il contasined approximatsly 1000 ppm of sach constituent
after mixing. Actusl levels varied between sbout 100 and 12000 mg/kg s measured in the
TCA snalysis. Total organic level in the soil was approximately 6.0%.

A combination of cament and one of 11 different admixtures were mixed with portions
of the spiked soil. The admixtures selectsd were those commonly empioyed for the
stabilization of organics or have been proposed for that use. A portion of one of the spiked
soils was mixed with Portland cement alone to determine the efficacy of the admixtures. All
formuiations contained Portland cement at 20% by weight (exprassed as weight of reagent

4.
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to weight of raw, wet waste). The addition of admixtures was at 10% by weight. The
spiked soil sampies and the stabilization treatment residuss wers compietely charactsrized by
both TCA and TCLP. TCA and TCLP comparisons were made between the spiked sail and the
stabilized residues derived from its treatment.

The study was conducted following the guideline established in the “Quality Assurance Project
Plan tor Characterization Sampling and Treatment Tests Conducted for the Contaminated Sail
and Oebris (CS&D) Program® (9), detailing the requirements for all sampling and analysis
efforts. Trip equipment and fiaid blanks were taken during the study. Sampie custody forms
established the chain of custody record for sach sample. The analytical methodology used
was from Test Mathods for Evaluating Solid Waste (SW-8486)., Third Edition (U.S.E.P.A..
19861}. Intemal Chemical Waste Managemant quality control and quality assurancs protocols
waere foillowed during the analytical portion of the study.

Resuits and Discussion - Low Qrganic Laysi. Subiiization decreased !eachable arganic

constituent levels in most cases, but the degres of success depended heavily on the
formulation used. The TCLP resuits for this portion of the study are given in Tables 2 and 3.
Again, the best way to evaiuate the resuits with raspect to the sbility of stabilization to

. immobilize low-level organics is to ook at the reduction factors rather than the absoiute
quantities. The reduction factors for TCLP isveis are given in Tables 4 and S for organic
constituents found in the TCLP extract of the spiked samples at levels above the
quantification level (LOQ). The larger the TCLP reduction for 8 given constituent, the more
effective the immobilization, though volatility shouid be consider for the voistile constituents.
Admixtures A and J are the most effective for organic immobilization for both volatiles, semi-
volatiles and pesticides. Admixture E is effective for volatiles (however, see comments
below). Qther admixtures seem effactive for certain organic compounds or compound
classes.

Certain constituents appesr to be more difficuit than others to immobilize. These
include: acetone, 1,2-dichioroethane, ethyi benzene, tetrachiorosthyiene, n-butanol, methanol,
and pyridine. Other constituents were immobilized by ail formulations: carbon disuifide, ethyl
acetate, methylenas chioride, 1,1,2-trichloro-1,1,2-trifluoroathane, 1,2-dichiorobenzene, 1.4~
dichiorobenzene, hexachiorobutadiene, and hexachiorosthane. However, all constituens
except pyridine could be treated to meet the TC requirements (Tabie 1).

The reduction factors for TCA levels are given in Tables 6 and 7. For most semi-
volatile organic compounds, TCA reduction did not occur. The TCA raductions shown for
semi-volatile compounds probably reflect changes in the extraction efficiency of the analyticsl
methodology ss sffectsd by the formulation. However, destruction or change in the
constituent may 8iso have occurred. Admixture G and K appear effective at reducing the
measurable leveis of semi-volatile constituents, while the other formuiations seem to reduce
leveis of only a sslect few semi-volatile constituents.

6 CER 007559
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A SHORT DISCUSSION ON

BASIC FILTRATION
OPERATION AND THEORY

Presented by:
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1. WHAT IS PRESSURE FILTRATION?
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A. INTRODUCTION

‘Pressure filters are used for solid-liquid separation of sludge by the
application of pressure on the solid-liquid mixture in order to
squeeze out the liquid through a filter medium. The objectives of
pressure filtration may be either:

1. To get a cake of higher solids content of 30 to 80% from
slurries with a solids content ~ 5 to 40%, or

2. To obtain a very clear filtrate from a liquid containing very fine
particles (<0.095).

The filter medium, which retains the solids and passes the liquid
through it, must withstand the stress and strain during the
application of high pressure. it is generally made of a cloth of
natural or synthetic fibers, coil springs, a wire mesh fabric, or
sheets made of particulate or fibrous materials such as diatomite,
asbestos, or glass fiber bonded together with epoxy resin for added
strength.

B. PRINCIPLE AND THEORY

When pressure is applied to a slurry, the liquid flows out from the
pores of the particles and through the filter medium, which acts as
a support. Particles deposited on the fiiter medium increase the
thickness of the cake. Some of the particles may even penetrate the
medium, depending on the pore size of the medium. Retention of
particles by the filter medium and the growth of cake thickness
increases the medium resistance to the flow of liquid. If applied
pressure is kept constant, then the feed flow rate will decrease.
However, constant feed flow rate could be maintained by either
increasing the pressure or by limiting the cake thickness on the filter -
medium. '
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The basic filtration equation, as derived from Darcy’s Law, is as
follows:

APA
Vv
r AV'#C(I) "IJ-R,

Q-

where Q is the volumetric flow rate of the feed suspension; V is the
total volume of filtrate passed through the filter in time t; A is the
face area of the filter; ap is the applied pressure drop across the
cake and filter medium, which may vary with time; u is the filtrate
viscosity; R, is the medium resistance r,, is the average specific
resistance of sludge; and C is the feed concentration.

If no loss of volume in the cake is assumed,

av
Ny

For higher feed concentrations, the volume of the feed slurry and
the filtrate differ significantly. Therefore, a correction based on the
effective concentration is necessary as follows:

1
(M-1)

C-
1.1_
Cps »p

DIFFERENT TYPES

Pressure filters are classified in two groups, namely, batch and
continuous pressure filters, based on their mode of operation. Even
though the latter type of filters is desirable, they are not common in
practice because of their complex nature and high cost. The
advantages of batch pressure filters are = -

a Rapid filtration of fine particles, which would otherwise be at
a low rate
a The compact nature of the filters, with a high filtering area per
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unit plant space occupied
o The flexibility of operation provided by them at a relatively low
initial cost

The disadvantage with the batch pressure filter is its high operating
—costs, especially when manually operated.

The batch pressure filters are operated in step-wise sequence for
each cycle as mentioned below:

Forming the filter cake

Removing unfiltered slurry

Washing the filter cake ]

Compressing the filter cake remove excess liquid
Blowing air or gas through the cake to discharge excess
liquid

o Discharging the cake

0D ODO0OOQ

Batch pressure filters can be grouped into three different types:

1.  Filter presses (e.g., plate and frame, recessed plate, and
sheet filters)

2. Leaf, plate, candle (tubular) filters (e.g., shell and leaf
filters)

3. Variable-volume filters (e.g., membrane filters)

Cartridge filters and strainers, too, are pressure filters, but they are
usually used online to remove small amounts of solids from liquid
streams.

a. Plate and Frame presses and Recessed-Plate Presses

Filter presses consist of plates and frames in alternate
sequence and can move along a guide. Plates have
corrugated surfaces over which a filter medium, normally
a woven cloth, is placed. Slurry feed enters through
ports, and liquid flows out through a filter medium.
There are various physical combinations in feeding
slurry, drain, and guide. Another variation is the

CER 007569
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recessed-plate filter press which does not have any
frame; the plate itself is recessed to allow the formation
of cake. The advantage of plate and frame filter presses
is that cake thickness could be varied by additional
frames, which is important when handling slurries having
variable characteristics. -Compatibility with mechanized
discharge and minimized leakage problems are the only
advantages of recessed plate filter presses.
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2. PRECOAT FILTRATION
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INTRODUCTION

" Two kinds of precoat aids are used commonly in precoat fiitration,
namely diatomaceous earth and perlite. Other products like
cellulose, wood flour, fly ash, and active carbon, which are used
occasionally, alone, or in mixture with diatomaceous earth and
perlite, are not discussed in this section, which provides general
guidelines for the use of precoat filtration in water and wastewater
treatment.

THEORY OF FILTRATION

Precoat filtration is the process used in the removal of suspended
solids from liquid by filtering it through a cake made of filter aids.
It depends upon the flow of liquid through the cake and the factors
influencing this rate of movement. Many theories have been
developed on this subject, and most of them are based on the
modified Darcy’s equation:

KAaP
Q#L

Where Q = flow rate; A = area of the filter; L = cake thickness;
AP = pressure drop across the cake; y = viscosity of the liquid;
and K = permeability. If all parameters are expressed in metric
units, permeability will be in "Darcy units”.

Most of the commercial literature gives the permeability value of
different filter aids proposed to the end-users.

Applying dimensional analysis (mass, time, length) to Darcy’s
equation, one can see that the Darcy unit has the dimensions of

(length). A filter aid will have a permeability value of 1 D when 1.

mZ{ of liquid (with a viscosity 1 cP) is filtered through a cake of 1-
cm thickness through a filter surface area 1 cm?, in 1 s and using
a differential pressure of 1 atm.
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It is obvious that cake thickness is one of the most important
parameters to be considered in Darcy’s equation. Cake thickness
is used to calculate the cake density: a product having a cake
density of 0.300 kg/dm?® will build up a cake 1 mm thick, when
using 0.300 kg of filter aid per square meter of surface area. Cake
thickness is an important property in precoat filtration.

PRECOAT FILTRATION
1. Pressure Filters

Pressure filtration using filter aids is a three-step operation,
namely: precoating, body feed, and washing (Figure 1).

a. Precoating

A thin layer of filter aid is built up on the filter septum by
recirculating a filter aid slurry. This slurry is composed
of water and filter aids, but may aiso contain a cellulose
fiber to give stability to the precoat cake (mainly when
the septum is a wire mesh stainless steel cloth). The
mixture continues to circulate until the liquid from the
filter septum becomes clear. The most common
filtration system using filter aids is the pressure system
(Figure 2). This can be either a plate-and-frame, candle
element, or a wire screen-type filter with either a cioth,
wire mesh, or ceramic filter septum. Most pressure
filtration systems use a precoat of filter aid to protect
the septum and to facilitate cleaning when the filter
- cycle is completed. Thickness of the precoat varies, but
it is usually in the range of 2 to 3 mm (1/16 to 1/8"),
which normally requires 350 to 1050 g of dry powder
per square meter of fiiter area (7.5 to 25 Ib/100 ft?,
based upon the wet cake density of the filter aid).

Normally, a precoat cake of 2 mm thickness is enough
to start the filtration process. An amount of 350 to 700
gm of filter aid per square meter of filter surface is used
to prepare the precoat slurry. The concentration of filter
aids in the precoat tank used to make the precoat slurry

is about 6 to 15% (w/w).
CER 007573
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The major advantages of using a precoat are the
following: to protect the filter cloth, to give an
immediate clarity when filtering, and to improve cake
removal and cake washing.
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FIGURE 1.

Mock-up of Precoat, Body-feed, and Cake Washer
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Effect of Body Feed Amount on Throughput
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As filtration proceeds, the volume of the cake increases
until the solids trapped in the bed cause the flow to drop
to an unacceptable level or the pressure to increase
beyond the acceptable limit. Hence, itis very important
to determine the optimum quantity of body feed to be
used.

It is important to measure the differential pressure and
flow rate during filtration.

b. Design Factors

1.  Filtration rate: this is generally expressed in the
units of L/h/m. The higher the flow rate, the more
permeable should be the filter aid in order to obtain
the desired clarity. This filtration rate is sometimes
called surface loading rate. The higher the flow
rate, the smaller should be the surface area of the
filter. But higher filtration rates result in a rapid
rise in pressure loss through the filter during the
cycle. This results in shorter cycles with more
frequent precoating. Hence, the choice of filter
aid, in order to maintain desired clarity, is very
important.

2. Body feed rate: this is defined as the amount of
tilter aid that must be added to each liter of raw
water during filtration to ensure that the filter cake
remains porous enough to facilitate the water flow.
Prior to filtration, it is recommended that the
following characteristics of the suspended solids
be determined: percentage in weight, percentage
in volume, particle size, mean diameter, shape, and
nature (rigid, deformable).

During the filtration operation, the limpidity of the
water is, of course, a very important parameter
and should be known. Clarification efficiency can
be controlled by the following methods:
conductometry, membrane filtration, and
nephelometry, etc.
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As a rule of thumb, one can establish the
following: when the particle is rigid, the same
amount of filter aid (in weight) as of suspended
matter is added; whereas, when the particle is
deformable, 10 times the amount filter aid (by
weight) is added.

D. FILTER AIDS
1. Diatomaceous Earth

Diatomite is the skeletal remains of single-celled plants called
diatoms. In life, these microscopic algae have the unique
capability of extracting silica from water to produce their
skeletal structure of frustule. When diatoms die, they settle
to form a diatomite deposit. Although there are thousands of
varieties of diatoms, not all of them are suitable for the
production of filter aid.

Manville, the leading producer of diatomite, manages five
deposits around the world with processing plants to produce
the brand of filter aids called Celite. The most important
Manville diatomite deposit is in Lompoc, California. Others are
in lceland, France, Spain, and Mexico.

Diatomite is processed by milling, calcining, and air classifying
to give a finished, virtually inert filter aid which is
predominantly silica.

There are three groups of diatomite filter aids. Table 1
presents their merits in water filtration. It is obvious that the
final selection of the filter aids depends on the required

effluent quality. Table 2 presents the physical properties of the
principal Celite diatomite filter aids.
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TABLE 1
RELATIVE MERITS OF DIFFERENT GROUPS OF DIATOMITE FILTER
. AIDSIN WA TER FILTRATION :
Type of | Clarification | . T
Filter Aid Efficiency Flow Rate Particle Size
Natural Excellent Poor Very fine
Straight Good Medium Medium size
calcined
Flux calcined Good to High to very Medium to
medium high coarse
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TYPICAL PHYSICAL PROPERTIES OF THE PRINCIPAL CELITE DIATOMITE FILTER AIDS

TABLE2 *

Grades " | Fmec cat | ®08 77 | su | s2 Hyflo 501 503 |s3s |sas | seo
: = SuperCel SuperCel ;
Color Grey Pink Pink Pink Pink Vhite White white White | White | White
Fibra-Cet/Diatamite Blend 1 3 2 s 6 7 s ® 0 1 3
Equivalent®
Approx. aP pai 1 gal/ft’/min with 3.2 2.0 1.2 0.7 0.4 0.1 0.07 0.06 0.03 | 0.02 | 0.005
0.15 Lb/ft? precoat filter aid
Estinated gal/ft*/he water 6 in. * ' ' ) 20 50 & 130 | 20 | 370 | woo
precoat 24 in Ng &P
Vater, permesbility Darcies’ 0.057 0.16 0.23 0.54 1.2 1.4 2.0 3.1 4.8
Denisty kg/a’ dry 110 130 130 130 130 113 150 150 190 190 210
Oenalty kg/m’ wet 260 370 290 200 300 290 290 290 300 300 320
X Retained 150 meah screen 2 .- 2 4 7 [ 8 9 10 12 40
X Moisture as shipped 3.0 1.0 0.5 0.5 0.5 0.1 0.1 0.1 0.1 0.1 0.1
pM max 7.0 7.0 7.0 7.0 7.0 10.0 10.0 10.0 10.0 | 10.0 | 10.0
X Vater solubles 0.15 0.15 0.10 0.10 0.10 0.15 0.15 0.15 0.15 | 0.15 | 0.15

not sppticable

pressure differential of 1 atm,

R

ples of 2-1/2X, {.e., Ae2-1/2%, BsSX, C=7-1/2%, etc.

N

Fibre-Cel grades are designated by a mmber plus a letter (i.0., Fibra-Cel 7F). The mumber refers to the equivslent grade of Celite
filter aid and the letter to the percent cellulose in multi

A materiat having » permesbitity of 1-D unit pesses 1 .lluclg:-' of a liquid of 1-CP viscosity through a ceke of 1-cm thickness at a




2. Perlite Filter Aids

Perlite is a naturally occurring form of siliceous volcanic glass
that is left behind after a period of volcanic activity of earth.
Perlite ore can be found in deposits throughout the world.
However, few ores were used to produce filter aids which
satisfy the U.S. Food Chemical Codex. Perlite are is
composed principally of aluminum silicate, with a combined
water content of approximately 3%.

To prepare filter aids, the perlite ore is expanded up to 20
times its original volume by heating. As the perlite expands
and "pops”, an infinite variety of tiny glass-like bubbles are
produced, making the expanded perlite very light and
possessing exceptional physical properties. Grinding of the
expanded perlite, followed by an appropriate air selection, will
give a complete range of perlite filter aids, as shown as Table
3.

E. APPLICATIONS
1. Water Filtration

The basic function of all water filters is to remove particulate
matter from water. Precoat filters accomplish this by
physically straining solids out of the water. There is no
chemical reaction involved in this process. The grade of filter
aid selected will offer the appropriate performance with
respect to clarity and flow characteristics. Particles as small
0.2 ym can be removed by precoat filtration. This includes
most surface water impurities. When a soluble contaminant
is present, it must be precipitated prior to filtration; and,
where colloidal matter or dispersed particles are present,
precoat filtration alone may not be adequate to reduce the
turbidity to the desired level. Flocculation with flocculants,
prior to the filtration is necessary in this case.

CER 007581
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TABLE 3

TYPICAL PHYSICAL PROPERTIES OF PERUTE FILTER AlDS

Property Grade
J-208 | J-208 J4 J-1 J-2 J-10 J-100 J- J- J-
1808 2008 | 2508
Color
White White White White Vhite white White White White | white
Locse dengity
dry (g/am’) (3] 60 80 &5 75 &0 60 75 85 8s
Wet density
(9/dn’) 240 160 200 140 173 150 150 150 130 150
% retained on
150 mesh 0.2 0.6 5.5 1 6.6 18 21 20 20 20
%X M0 as shipped 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3
pH 6.5 - 6.5 - 6.5 - 6.5 - 6.5 - 6.5 - 6.5 - 6.8 - 6.5 - |48 -
7.3 7.5 7.5 7.5 7.5 7.5 7.5 7.5 7.5 7.5
Floater X volume Tr 1 2.3 0.5 4 10 14 7.5 8 8.%
. Permeability (D) 0.25 0.7 1.1 1.2 1.5 2.2 2.5 3.1 4.0 5.0
CER 007582
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3. CHEMICAL CONDITIONING

CER 007583
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A. CHEMICAL CONDITIONING

Sludge is conditioned by biological, chemical, and/or physical
treatment to enhance the dewatering characteristics of sludge.
A variety of physical methods for altering sludge
characteristics are available to facilitate the dewatering
operation, like heating, freezing of sludge, use of admixtures,
ultrasonic vibrations, and solvent extraction. All these can be
used, although none of them are as yet in common use when
compared with chemical conditioning. Particle size is
considered to be an important parameter affecting the
dewaterability of sludge. The primary objective of chemical
conditioning is, therefore, to increase the particle size by
adding chemicals which enable the particles to agglomerate
into fewer large particles, or flocs. The formation of such
flocs aids the dewatering process of the sludge. The common
conditioning chemicals (or coagulants) for wastewater siudges
are FeCl,, Fe, (SO,),, alum, and lime. Before coagulants can
combine with the solid fraction of the sludge, it must satisfy
the coagulant demand of the liquid fraction. This is especially
true when the alkalinity of the sludge is excessive. As a
precipitant of bicarbonate (alkalinity), lime may be substituted
for the portion of the coagulant that combines with the liquid
fraction. It should be noted that lime forms only a precipitate
with the fraction and does not form flocs.

Coagulant or conditioner requirements should first satisfy the

liquid-fraction requirement approximated by the stoichiometry
of the chemical reaction, i.e., for FeCl,.

2FeCly +3Ca(HCO,),~2fE(OH)4(1) +3CaCL,+6CO(1)

1mgllasCaCogalkalinityrequires(2x162)/(3x106) =1.08mg/lofFeCl,
CER 007584

The conditioner requirement should also satisfy the solid
fraction requirement, which is a matter of experience.

it should be noted that the coagulant demand of the liquid
fraction (or alkalinity) can be reduced either by lime addition
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(as a precipitant) or by washing out the alkalinity with water
of low alkalinity. This process is called elutriation.

Commonly, FeCl, up to 2.5% of the weight of dry solids is
used to condition raw or digested municipal sludges, but up to
7% is used for activated sludge. In addition, approximately 7
to 10% lime may be required. But, if the sludge is elutriated,
the required FeCl, may be reduced by as much as 80% and
lime addition may not be necessary. Table 3 gives the typical
conditioner doses used for various sludges. While conditioning
with FeCl, and lime is one of the most typical practices, the
use of organic polymers or polyelectrolytes is gaining in
popularity, although the use of FeCl, and lime will result in the
production of drier cakes. There are instances where the total
quantity of water present in both sludge solid cake and
chemical solid cake produced from FeCl, and lime conditioning
is greater than that produced from polymer conditioning.

B. APPLICATION OF FILTER AIDS

Many industries have adopted vacuum filtration process, using
diatomite filter aids, in order to reduce the cost of filtered products.
Diatoms consisting predominantly of silica which are insoluble in the
process liquors form a strong filter cake/matrix, of great porosity
that allows liquids to pass through at a fast rate, but which traps
suspended solids on the outer surface, thus preventing cake
penetration into the filtrates.

Hence, by the use of filter aids, very high flow rates or high
dewatering rate can be obtained.

CER 007585
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s REFINERIES/ TERMINALS/
CHEMICAL PLANT

PETRO-

SLOP OIL EMULSION

APl SEPARATOR BOTTOMS

DAF SLUDGE

RETENTION POND AND PIT SLUDGE

BIOLOGICAL SLUDGE

CRUDE TANK BOTTOMS

PRODUCT TANK BOTTOMS

CATALYST DECANT TANK BOTTOMS

CAUSTIC SOAP STOCKS

COOLING TOWER SLUDGE

SOUR WATER AND REACTIVE SLUDGE

DE-SULFURIZATION FROTH

OFF-SPEC PRODUCT

MISC. HAZ EMULSIONS

BENZENE, PHENOL; VCM CONTAMINATED
SLUDGE

s PRODUCTION FIELDS

TANK BOTTOMS
DRILLING PIT SLUDGE
PRODUCTION PIT SLUDGE
EMULSIONS

ACID PITS

= WOOD TREATMENT PLANTS

TANK BOTTOMS
EMULSIONS
PITS/BASIN SLUDGE

s CARBON BLACK PLANTS

PICKLE LIQUORS

OILY EMULSIONS

TERMINAL TREATMENT SLUDGE
COOLING TOWER SLUDGE

BOF BLOW DOWN

MILL SCALE/OIL SLUDGE

8 MISC. INDUSTRIAL PLANTS

WASTEWATER BIOLOGICAL SLUDGE
CLARIFIER UNDERFLOW SLUDGE
METAL HYDROXIDE SLUDGE
LIME/CA SULFATE SLUDGE
SMELTING/MINING SLUDGE

® FOOD INDUSTRY

DAF SLUDGES

CAUSTIC SOAP STOCKS (EDIBLE OIL REFINERIES)
BIOLOGICAL SLUDGES

GREASE TRAP WASTES

® POWER PLANTS

ASH AND LIME SLUDGE BASIN REMEDIATION
OILY SLUDGES

BOILER CLEAN QUT WASTE (ACID, METALS)
® SHIPYARDS

BILGE BOTTOMS

COLLECTIONS BASINS

DAF SLUDGE

® MUNICIPAL DISTRICTS

.WATER TREATMENT LIME SLUDGE

SEWAGE SLUDGE
SEWAGE SCUM (GREASE EMULSION)

CER 007586
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TREATABILITY TEST REPORT NO. 591

January 25, 1991

Chemical Waste Management, Inc.
Geneva Research Center
Waste Separation Laboratory
1950 S. Batavia Avenue
Geneva, I 60134-3310

Telephone (708) 513-4500 CER 007587
\_ Fax (708) 513-6401 )
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Report No. 591,
Sludge Sample

FILTERABILTY TEST SYNOPSIS

The following test resuits were obtained using the sample received
January 3, 1991:

Client:

Project Site:

Material: N/A

Sample Source: Tank

Quantity to be Processed: 3,000 88!

SAMPLE CHARACTERISTICS

Temperature 87°F
Density 8.18 ib/gal
Solid Content (by Weight) 2.20%
Water Content (by Waeight) 81.40%
Ofl Content (by Weight) 16.40%

| Studge pH N/A
Sludge Btu Value 3633 Bw/1b -

CER 007588
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Report No. 591,

Sludge Sample
FILTRATION CONDITIONS
Fitration Unit 3 W
Filtration Area 40.54 cnt or 6.28 Irf
Filter Medium Type Monofilamemt Muitielement Polypropytene Twil, 70x20 Count, 5-8
CFW Rating
Medium Precoat (DE-FW-12) | 0.05 Ib/®¢
Filtration Time 168 min
Fitration Pressure 30-100 psig *
Squeeze Time 20 min
Squeeze Pressure 160.00 psig
* The pressure was controlled at low levels at the beginning and gradually increased when the
’ ﬂuncﬂowraobu:quwm -
FILTERABILITY TEST RESULTS
FILTRATE CHARACTERISTICS | With Squeeze Without Squeeze

Oi Content (by Vol.) 9.47 % 6.67 %
Water Content (by Val.) 90.53 % 93.33 %
pH 71.72 7.37
Fitrate Color Tan Tan

FILTER CAKE PROPERTIES
Thickness 0.91° 1.34°
Density 77.04 Ib/® 09.33 Ib/K
Salid Content 39.17 % 29.45 %
Water Content 35.49 % 43.67 %
Oi Content 25.34 % 28.88 %
Cake BTU Value 5060 Btu/b N/A
Cake Ash Content 2.1% PY%

CER 007589
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Report No. 591,
Sludge Sample

PRODUCTION ESTIMATION

Daily throughput rates are a direct function of the characteristics of the siudge to be processed and the
dewatering equipment to be used. The production estimation made In this report is based on the
experimental resuits cbtained in the filterability test assuming a 92-cubic foot mobie system with membrane
plates will be used. The 3° JWI fiter press used in this work was originalty designed by JW, inc. Further
modifications were made in this laboratory so that the fitration mechanism and cake squeeze function of
92-cubic foot mobile systems are better simulated.

Since it is very difficult to obtain a representative sample from a siudge containment such as a tank or a
lagoon. Predicted resuits should be considered as estimates only uniess confirmed by muitiple samples and
field pilot test work.

Predicted Production Rates

1. Total Wt. of Dry Solid (TWDS)
TWDS = Total Val. Sludge x Sludge Density x Percent Sludge Solid

2 Total Wt of Dry Solids in Fiter Cakes (TWDSC)
TWDSC = TWDS + Precoat Wt. + Total Additives

3. Total Wt. of Flter Cakes (TWFC)
TWFC = TWDSC / Percent Cake Solid

4. Total Press Capacity Required (TPCR)
TPCR = TWFC / Cake Density

s. Number of Cycles Needed (NCN)
NCN = TPCR / Vol. of Press for Job

e Cycle Time (CT)
CT = Precost Time (10 min) + Fit Time (10 min) +Fitration Time
(as Determined from Test Result) + Squeeze Time (as Determined from Test
Result) + Alr Blow Time (3 min) + Cake Drop Time (30 min)

7. Number of Cycies per Day (NCD)
NCD = 24 x 80 / CT x Efficiency Factor (0.8)

8 Number of Days Required (NDR)
NCR = NCN / NCD

CER 007590
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Report No. 591,
Siudge Sample

PREDICTED PRODUCTION SUMMARY

Filter Press Capacity 92.00 t¢
Operating Temperature Ambient
Filtration Pressure 30-100 psig
Filtration Time 16 min
Squeeze Pressure 160.00 psig
Squeeze Time 20 min
Wt. of Sludge/Cycle 17.62 ton
Volume of Sludge/Cycle 102.77 88!

With Squeeze | Without Squeeze
Cycle Time 91 min 71 min
Number of Cycle/Day 12 15"
Waeight of Siudge/Day 211.48 ton 264.33 ton
Working Days Required 3 3
Cake Solid Content 39.17 % 29.45 %
Cake Water Content 35.49 % 43.67 %
Cake Of Content 25.34 % 26.89 %
Cake Btu Value S068 Btu/1b N/A
Total Cake Volume 67.29 cu yard 99.48 cu yard
Total Cake Weight 69.99 ton 83.10 ton
Volume Reduction 89.21 % 84.06 %

*  Although more cycles per day can be theoreticailly achieved, we do not recommend from a logistical
standpoint that the project be bid over 15 cycies per day.

CER 007591
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Report No. 591,

Sludge Sample
CONFIDENTIAL
SLUDGE PRETREATMENT
Body Feed {Shredded Paper) 9.81 Ib/BBI
Polymer (A.C. 1598C) 0.012 gal/B8I
ADDITIVES REQUIRED
NAME PER CYCLE TOTAL
DE-FW-12 (Precoat) V.M b 1.22 ton
Shredded Paper (Body Feed) 1007.97 b 14.71 ton
| AC. 1506C % 1.27 gal 36.99 gal

b A.C. 1598C is an cationic polymer manufactured by American Cyanamid. [t should be diluted to
0.5% before being added into the siudge. To order the polymer, piease contact:

Dan Robbins or Michaesl A. Walvoord

American

_ Cyanamid
Speciaity Polymers Department
2421 Production Drive, Sulte 208
indignapolis, Indiana 46241

1-800-426-5051
1-800-451-4111

CER 007592
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Report No. 891, -
Sludge Sample

Submitted by:

uﬁ ) Dinﬂf[% 3..'#"

CWM Waste Separation Technologies

7/ -

\ / . b
AN N e 4 /2415
Cheng, Project Engineer Odte
CWM Waste Separation Technologies

JWS/YSC/581.REP /ac
January 25, 1991
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CWM-ENRAC QUALIFICATIONS

The following qualifications package highlights CWM-ENRAC services, including

engineering, remedial construction, and off-site disposal.

4-1
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CHEMICAL WASTE MANAGEMENT, INC.
ENRAC DIVISION
STATEMENT OF QUALIFICATIONS

CER 007596
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1.0 INTRODUCTION AND EXECUTIVE SUMMARY

Chemical Waste Management, Inc. (CWM)V, through its Environmental Remedial Action
Division (ENRAC), is pleased to present the following Statement of Qualifications for
purposes of evaluation as it relates to providing remediation services.

Unlike many firms, CWM-ENRAC is able to provide a single source of responsibility for
solving the remediation needs of a wide spectrum of hazardous waste sites. As a division
of Chemical Waste Management, Inc., the nation’s largest firm specializing in
transportation, treatment, and disposal of hazardous waste, ENRAC is backed by the
engineering, permitting, and operating infrastructure necessary to successfully accomplish
the objectives of the remedial effort at CWM-ENRAC client sites. As one of the largest
and most experienced remedial action firms in the country, CWM-ENRAC offers the full
range of remedial options, ranging from on-site solutions such as solidification, thermal
separation or incineration, to removal for off-site treatment and disposal.

Chemical Waste Management, Inc., a NYSE company, is the country’s largest firm engaged
solely in the hazardous waste industry with 1990 revenues of $1,146,972,000 and assets in
excess of one billion dollars. In addition, CWM is one of the few companies in the industry
that has been able to maintain environmental impairment liability insurance for our
facilities as well as general and comprehensive liability insurance at levels well in excess of
those generally provided by other industry participants. We believe that our demonstrated
experience in all aspects of the hazardous waste industry coupled with our financial strength
and our ability to secure and maintain high levels of insurance, provides CWM-ENRAC
customers with the appropriate basis for assessing performance, risks and liability related
to CWM-ENRAC's ability to successfully perform the required remediation at their
facilities. ‘

CWM-ENRAC's strength is augmented by the financial performance and stability of Waste
Management, Inc, a publicly held, Fortune 500 company with 1990 revenues of
$6,034,406,000 and assets in excess of $10.0 billion. While CWM is a publicly held NYSE
company, Waste Management, Inc. retains 78% of the company’s stock and the two
corporations share common board members. Waste Management is the nation’s largest
corporation devoted exclusively to providing integrated solid, radioactive, and chemical
waste management services.

In terms of project experience, CWM-ENRAC is uniquely qualified to serve the remedial
marketplace, having performed over 3000 mitigation projects in total and over 300
mitigation projects of varying sizes and scope during calendar year 1990 alone. Many of
these projects involved major remedial actions at multi-generator sites, as well as single
client remedial programs.

Following, is CWM-ENRAC's Statement of Qualifications and experience.

CER 007597
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20 CONTRACTOR’S QUALIFICATIONS

With the passage of the Resource Conservation and Recovery Act (RCRA) in 1976,
Congress manifested the nation’s heightened awareness and concern over the increasing
problems associated with hazardous waste disposal. While the legislation was designed
primarily to set standards for future management of hazardous wastes, there was grave
concern over the practices of the past.

In 1978, in order to provide solutions to past disposal problems when they surfaced through
discovery, violation, or pollution incidents, Chemical Waste Management, Inc. mobilized
clean-up teams experienced in all phases of hazardous waste identification, analysis,
handling, transportation, treatment, and disposal. Since there was no moving force or
national governmental program at that time, our mobilization was accomplished on a
regional and facility-specific basis, with clean-up response activities and capabilities being
provided on a localized or regionalized basis. During this period of time, Chemical Waste
Management, Inc. handled literally hundreds of clean-up projects varying in size from a few
drums to several thousand tons of hazardous waste, responding to every type of hazard
and/or problem imaginable and requiring the use of every bit of experience and discipline
that CWM, or the industry, could provide. We continued to successfully perform in this
fashion until early 1981 when Congress passed and implemented the "Superfund"” legislation.
It was at this time that Chemical Waste Management, Inc. formed the Environmental
Remedial Action Division, appropriately called ENRAC.

Our purpose behind this was threefold: (1) to consolidate all of our past knowledge and
experience into one organization that would specialize in the complicated and difficult field
of site mitigation, (2) to provide CWM a single pool of people and resources that would
be controlled and directed from one central management point, and (3) position CWM to
be able to respond at the federal and state level nationwide with capabilities unmatched in
the industry. This approach enabled CWM to continue to expand its knowledge and
experience in the areas of hazardous waste site mitigation and remedial response.

2.1 CHEMICAL WASTE MANAGEMENT, INC.
ENRAC DIVISION

Chemical Waste Management, Inc.’s Environmental Remedial Action Division (CWM-
ENRAC) provides remedial action services at sites that are contaminated by hazardous or
other regulated substances. In conjunction with other divisions of Chemical Waste
Management, Inc., CWM-ENRAC is able to offer complete solutions to hazardous waste
site problems, including the entire spectrum of tasks associated with the basic components
of remedial activities investigation, design, and implementation.

SCOPE OF SERVICES

Although the process of site mitigation utilizes many task specific disciplines and various
terminologies for the site mitigation process, it is the experience of CWM-ENRAC that all
hazardous waste site mitigation projects can and should be broken down into three simple
kbasic components:

CER 007598 @ e o e oo
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. Investigation
. Design
. Implementation

These components represent the basic types of tasks which must be undertaken over the
life of any project to:

. Define the nature and extent of the problem (Investigation);
. Determine the proper solution to the problem (Design); and
. Solve the problem (Implementation). -

As the remedial action field has evolved, it has become clear that the most effective
remedial actions are brought about through an integrated, multi-disciplinary approach to
the basic project components of investigation, design, and construction. In the initial stages
of the site mitigation industry in the United States, many firms and agencies procuring
mitigation services elected to divide the management of the key project components,
contracting them to separate entities. As a result of that non-integrated approach, in many
cases the firm which was responsible for implementation of the selected solution
encountered serious design flaws or data gaps in the work products of those responsible
for design and investigation, often resulting in project delays and increased total cost. The
occurrence of such situations has quite clearly demonstrated the need for an integrated
approach to hazardous waste site mitigation projects. CWM-ENRAC is uniquely qualified
to offer such an approach.

Chemical Waste Management, Inc. owns and operates the nation’s largest network of
hazardous waste treatment, storage, and disposal facilities, and, therefore, encounters on
a regular basis the need for virtually the same types of activities as those associated with
hazardous waste site mitigation. As a result, CWM has developed significant in-house
capabilities for undertaking those tasks associated with investigation, design, and
construction. We have augmented our in-house capabilities with those of outside firms on
an as needed basis. Such outside firms would typically provide supplemental engineering
and technical support with the vast majority of the actual mitigation work and related
management functions being performed directly by CWM-ENRAC. Based upon a
foundation of experience with selected design, engineering, and construction firms, CWM-
ENRAC is able to assemble teams on a project-specific basis to provide the integrated
approach for investigation, design, and construction for hazardous waste site mitigation.

Through the creation and management of these project teams, CWM-ENRAC can assure
that all phases of the project activities are directed toward effective problem solving and
the elimination of design flaws and data gaps when the project reaches the construction
phase. CWM-ENRAC's management of all phases of the project assures the client of a
focused, results-oriented effort aimed at an environmentally sound, cost effective solution
to a client’s environmental problems.

The scope of services which can be provided by CWM-ENRAC are described in the
following sections - INVESTIGATION, DESIGN, and IMPLEMENTATION.

\__ S,

EPA/CEFRO COPPER/EIL/PCB ATTCRNEY WORK PRODUCT / ATTORNEY CLIENT PRIVILEGE



—e

. Chemical Waste Management, Inc., through its Environmental Remedial Action Division
(ENRAC), has performed over three thousand remediation projects for private, industrial,
and public sector clients since its founding in 1978. The majority of these remedial projects
have required addressing key issues involved with remedial measures for soil, surface waste,
and groundwater contamination. As a result of this experience, ENRAC has maintained
a leadership position in the investigation, design and implementation of site remediations.
Through a team approach, when such an approach is necessary, ENRAC has developed a
comprehensive array of services ranging from site specific project tasks to complete design-
build capabilities.

The investigation phase of a hazardous waste site remediation provides the critical baseline
data necessary to design and implement a corrective remedial response. Specifically,
investigation of a hazardous waste site provides detailed site characterization in terms of
waste /contamination present, the magnitude and extent of contamination, rate and direction
of waste migration, hydrology, site geology, and potential receptors (eco-systems, population
at risk, etc.).

ENRAC has the available resources to develop a comprehensive site assessment program
including:

SITE CHARACTERIZATION
SAMPLING/FIELD ACTIVITIES

SITE INVENTORY

GROUNDWATER STUDIES

REGULATORY COMPLIANCE ASSESSMENT

SITE CHARACTERIZATION

Each site characterization is initiated by an extensive review of all available published
literature archived in federal, state, or local sources. Detailed descriptions of the history,
past activities, operations, and current site data are developed. Local interviews may be
necessary to clarify past disposal or operational practices on-site. Regulatory agencies at
all levels are contacted to review their files on compliance or enforcement issues.

In addition to the above, a review of all technical data is initiated. Information developed
includes:

. Topography - surface physiography.
. Structural Geology - identification of regional/local joint and fault problems.

. Stratigraphy - identification and understanding of important stratigraphic units under
the site.

. Hydrogeology - identification of drainage systems, flow characteristics, water quality
of streams and other water bodies, which will aid in determining
groundwater/surface water relationships at the site.

CER 007600
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FIELD ACTIVITY/SAMPLING

ENRAC has the experience and resources to develop and implement the field
activities/sampling phase of a site investigation. Knowledge gained in the initial site
characterization phase provides the baseline data necessary to produce a detailed field
activities plan and sampling protocol.

Services and activities which can be provided by ENRAC are:

Surface water sampling -
Surface sampling

Waste sampling

Sub-surface soil sampling

Borehole geophysical logging

Observation well installation

Groundwater measurements and sampling
Field chemical screening

Samples collected in the above activities are subject to a comprehensive QA/QC protocol.
The overall objective of the QA program is to guarantee that all data will meet federal and
state agency standards for precision and accuracy; that no contamination will be introduced
by the sampling and analytical process; and to insure that a rigid chain of custody will be
followed.

Analysis of the samples occurs at Chemical Waste Management, Inc.’s Technical Center in
Riverdale, Ilinois, or at one of the CWM regional laboratory centers. Field laboratory
analysis is also available with one of ENRAC's mobile field laboratories. A comprehensive
physical and chemical analysis is performed on each sample.

Types of analyses include:

Physical chemistry

Toxicity Characteristics

Total metals

Priority pollutants scan and analysis
Pesticide screening

PCB analysis

Overall field activities and sampling will serve to:

. Characterize waste contaminants.

. Determine the degree of contamination in the site soils and the mobility of the
contaminants.

. Determine the degree and distribution of contaminant migration in the air,

groundwater, and surface water associated with the site.
CER 007601
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SITE INVENTORY

A critical portion of any site investigation is the completion of a site inventory. This
inventory provides a overview of all surface wastes on-site and their aerial extent.

ENRAC has extensive experience in the conducting of site inventories on both major and
minor hazardous waste sites throughout the country. Information developed through this
inventory includes:

. Fugitive emission source
. Contaminated building locations and physical descriptions
. Waste source locations/quantities as:

Bulk waste

Containerized waste
. Drum inventory and analysis

. Surface water locations as:
Pits, ponds, lagoons

GROUNDWATER ASSESSMENT

Through Chemical Waste Management. Inc.’s corporate resources and team associates,
ENRAC can perform detailed groundwater assessments on hazardous waste sites. CWM
systems have available all current modeling programs and have CAD/CAM capabilities.

ENRAC and team associates have utilized a number of tested models and programs in
predictive modeling activities.

A few of the services CWM-ENRAC can provide are:

. Groundwater quality sampling and assessment data base management;

. Detailed interpretation of groundwater chemistry in order to assess groundwater
quality and groundwater contamination;

. Computer modeling of complex groundwater flow and contaminant transport;

. Simulation of remedial scenarios.

REGULATORY COMPLIANCE

After all phases of the site investigation are complete and the data is assimilated, CWM-
ENRAC's environmental compliance personnel will conduct a regulatory compliance
assessment. CWM-ENRAC personnel will determine, given site criteria, which remedial
L corrective measures are mandated or prohibited by regulation. ] J
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Completion of this assessment allows ENRAC to proceed with the design of corrective
actions on a hazardous waste site. :

DESIGN

The second phase of CWM-ENRAC's total remediation service to the client is the
development of an environmentally sound and cost effective solution to the problem as
defined by the results of investigative work. Ideally, this design phase matches the problem
with currently available technologies. However, since regulations continue to evolve,
currently accepted practices may not be acceptable at the time of implementation, creating
the potential for confusion and delay that can be costly in terms of environmental
impairment, corporate liability, and ultimate clean-up cost.

CWM-ENRAC understands this situation facing generators and fills the void of uncertainty
by anticipating and planning for future technology and regulatory developments. By not
limiting the focus of attention to present solutions, CWM-ENRAC provides innovative
approaches to difficult remedial solutions. Through the financial, personnel, and material
resources available within the Waste Management, Inc. network, CWM-ENRAC is
researching and developing new technologies, improving and refining established methods,
and assessing alternative and innovative processes for present and future client needs. As
part of a CWM-ENRAC project approach, this technological problem solving capability is
brought to bear on the defined problem through in-house remedial design and engineering,
alternative technology assessment, specification preparation, and permitting. These
resources are readily available to the client throughout the investigation, design, and
implementation phases of a remedial action or at any single phase of the operation.

RESEARCH AND DEVELOPMENT

The effectiveness of remedial actions, as well as the efficiency with which they are
conducted, depends on the ability of the contractor or project team to assess available data
on the hazardous waste site and transform that information into a viable, implementable
remedial action plan. Defining the contamination sources, transport pathways and potential
health/environmental effects in terms of remedial solutions requires practical experience
as well as a commitment to researching and developing new answers.

CWM supports ENRAC operations through the resources of the industry’s largest hazardous
waste analytical, research, and development facility at Riverdale, Illinois. The three
building complex has over 40,000 square feet dedicated to providing analytical support to
regional laboratories, duplicate analysis for quality assurance/quality control at the remedial
site, assessment of alternative technologies for waste treatment and disposal, and research
and development into new and innovative processes and technologies for future
applications.

CER 007603
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- ALTERNATIVE TECHNOLOGY ASSESSMENT

During the design of a remedial solution, CWM-ENRAC undertakes a series of technology
reviews to select the most feasible remedial activity.

The objective of this review is to assure that the ultimate design and implementation of
remedies proposed have been assessed for the existing conditions at the site, the risks
associated with those conditions, the possible reduction in risks afforded by implementation
compared to the costs of implementation, and the reliability of designs compared to the
magnitude of the remedial efforts. -

PREPARATION OF REMEDIAL SPECIFICATION

Through the continued interaction of scientists, engineers, technicians and contractors,
CWM-ENRAC can prepare all documents and specifications relating to the remedial design
at the hazardous waste site. These capabilities include design of on-site disposal facilities,
waste containment structures, waste storage and treatment facilities, groundwater clean-
up plans/facilities, and other technologies specified during the alternative technology
assessment for the individual site. In addition, where off-site treatment and/or disposal is
the recommended solution, CWM-ENRAC will prepare a comprehensive materials handling
and management system and specification which will include transportation and ultimate
treatment and/or disposal.

IMPLEMENTATION

The third category of services provided by CWM-ENRAC is the implementation of the
remedial action plan. Regardless of scale, CWM-ENRAC approaches each project with the
same goal. That is to perform an environmentally sound solution, in the safest, most cost-
effective manner.

This is accomplished through CWM-ENRAC's comprehensive project management
approach. This approach is composed of four key elements including QA/QC, health and
safety, CWM’s environmental management department, and CWM-ENRAC's contract
administration staff which are in addition to the operations management team assigned to
implement the remediation effort. Through the use of this typical project organization,
shown in the following Exhibit, these elements function in both line and oversight capacities
to assure successful project completion. This project management system and our
experience in implementing it has a proven track record of completion of projects on time
and within budget.

QA/QC

The objective of quality assurance/quality control is to support remedial action assessments
by establishing and maintaining project-wide procedures to ensure the scientific reliability,
completeness, traceability, and comparability of all data and conclusions generated during
a project. Overall conclusions are based on an understanding of the environmental

\_ ' W,
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situation at a site, which is derived from data collected during various task activities. The
QA/QC objective, then, encompasses and integrates the various tasks of a project
(geotechnical, sampling, analytical, testing, and assessment) by requiring data to be
representative, precise, and accurate within defined limits. Documentation, prepared and
maintained according to the QA/QC plan, provides the defensible evidence of unbroken
custody, traceability, and adherence to prescribed protocols and planned operations.

HEALTH AND SAFETY

Chemical Waste Management, Inc.’s policy on this matter is based on the premise that, as
a service oriented company, the firm’s employees are its most important asset, and that
their well-being is its greatest responsibility. Therefore, the health and safety of every
CWM employee must be a primary consideration in every business decision and plan.

Accidents can be prevented and our excellent safety record is evidence of effective
managerial performance. The objectives of the CWM health and safety program are both
cost efficient and socially responsible. It is CWM'’s policy to do everything reasonable to
protect its employees, property, customers, stock-holders and the public from the results of
accidents. This necessarily includes providing a safe working environment and complying
with accepted safe work practices and all health and safety regulations, codes and rules.

CWM effectively provides adequate training for everyone in its organization in order to
help them to do their jobs safely and to teach them that they have a duty and responsibility
to protect themselves, their fellow workers and the public. The ENRAC Division actively
supports and participates in CWM'’s health and safety program and endorses the premise
that "Accidents Can Be Prevented.”

HEALTH AND SAFETY PERSONNEL

In line with its health and safety policy as stated above, CWM employs professionals who
are educated and trained in occupational health and safety with respect to hazardous
materials and their handling. Included in this group are Certified Industrial Hygienists
(American Board of Industrial Hygiene), with others trained in CPR, first aid and various
emergency and contingency procedures.

HEALTH AND SAFETY PROJECT PLANS

CWM-ENRAC follows rigorous health and safety protocols on all of its projects. Remedial
operations are in strict accordance with OSHA, USEPA and/or US Army Corps of
Engineers standards with a site-specific health and safety plan being required on each
project prior to mobilization. As a minimum requirement, a site Safety Plan for the project
will address the following issues:

»

. Identification of CWM-ENRAC personnel assigned to the project. Associated with
this, a training program is presented prior to allowing these individuals to enter the
project site. A medical surveillance program is initiated and the health and safety
of project personnel are monitored throughout the remediation project.

e Prived on eCYCed DADer
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Preliminary investigation of the site is necessary to determine physical, chemical and
biological properties of known contaminants. As a contingency measure, the Safety
Plan also requires identification of off-site medical facilities to assist in emergency
situations. As a contingency measure, personnel ingress and egress locations at the
site are clearly identified and discussed with all project personnel.

The Safety Plan (as well as the Site Contingency Plan) establishes work zones for
the project site. These include an Exclusion Zone (i.e. "Hot Zone"), a
Contamination Reduction Zone (i.e. "Buffer Zone"), and a Support Zone (i.e. "Clean
Zone"). Individual areas within the Exclusion Zone may be delineated based on
varying levels of suspected and/or demonstrated contamination which may require
different levels of personal protection.

Personnel and equipment decontamination procedures are established to minimize
the potential of detrimental effects attributed to exposure by hazardous chemical
vapors, liquids and/or contaminated solids. A decontamination facility is generally
provided for personnel hygiene and safety control.

Levels of personnel protection must be addressed as well as the establishment of
specific air monitoring protocols. A determination is made regarding the
applicability of either USEPA Levels A, B, C or D protection with specified personal
protective equipment being provided. The air monitoring program is designed to
detect and quantify ambient release and/or volatilization of soil contaminants or
release of particulates associated with the remedial activities. Data from the air
monitoring program is also used to determine appropriate levels of personnel
protection during the site activities.

Finally, emergency response (i.e. contingency) procedures are established prior to
initiation of any CWM-ENRAC on-site operations.

ENVIRONMENTAL MANAGEMENT DEPARTMENT (EMD)

This department of CWM has the responsibility of assuring that all CWM activities,
including any CWM-ENRAC projects, are operating within all regulatory guidelines and are
in compliance. They function as internal auditors assuring the compliance with the
governmental regulations, as well as the internal protocols and procedures.

CONTRACT ADMINISTRATION

The Contract Administration group is responsible for management of the contract function
for the project, tracking the project activities from start to finish. The group monitors
project scheduling, accounting, procurement and subcontracting. This function also assures
that all work is done in accordance with contract specifications.

CER Q07606
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ANALYTICAL CAPABILITIES

To provide our clients with technically accurate site mitigations, CWM-ENRAC relies on
sound chemical analytical practices. CWM-ENRAC owns and operates a fleet of mobile
laboratories equipped to perform the classified wet analytical methods, as well as equipped
with state of the art analytical instrumentation to perform more sophisticated testing.
Depending on the analytical requirements of a project, these labs can be mobilized to the
site. Once on-site they perform initial characterizations and greatly enhance sample
turnaround times. '

Supporting the field laboratories is the CWM Technical Center in Riverdale, Illinois. At
this 40,000 square foot, three building complex is the largest privately owned laboratory
devoted to chemical waste technology. The Technical Center staff chemists confirm the
field laboratory’s data, categorize and identify the waste streams, and determine the best
methodology for managing them. In addition to the Technical Center, CWM operates
laboratories at each of its treatment and disposal facilities.

A partial list of the type of laboratory equipment utilized includes:

GC/Mass spec;

IC plasma spec;

Liquid chromatography;
TOX (TOH) analyzer;
Atomic adsorption;

Gas chromatography;
Infrared spectrophotometry

e & o & & o o

Each sample that is submitted for analysis at a CWM laboratory undergoes complete
analysis according to EPA prescribed methods and can be completed routinely within two

days.
ON-SITE OPERATIONS CAPABILITIES

CWM-ENRAC has the resources, experience, and the capability to manage the operations
of any remedial action project relating to hazardous chemical waste. CWM-ENRAC can
provide a single focal point of responsibility in site mitigation activity. The service
capabilities we offer include:

CONSTRUCTION:

. Site preparation - including road improvements, staging pads, etc.

. RCRA storage cells.

. Site restoration - earthmoving to restore the topography, backfilling, and seeding.

L . Process/system construction.

J
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" FACILITY DECOMMISSIONING:

. Building decontamination.

. Building demolition.

. Tank decontamination, removal, and demolition.
. Material excavation.

. Lagoon closures. i

TYPICAL ON-SITE TREATMENT TECHNOLOGIES: (Not All Inclusive)
. Incineration.
. Activated carbon absorption.

. Air stripping.

. Solidification.
. De-watering.
. Containment - including capping and slurry wail construction.

Finally, in order to continue its leadership role, CWM-ENRAC maintains a substantial level
of liability and hazard coverage related to its work. Certificates of Insurance evidencing
such coverage for public liability and pollution risk under its Comprehensive General and
Liability policy can be provided on request. CWM-ENRAC also maintains coverage for at
least the amounts required under the financial responsibility regulation for non-sudden and
accidental occurrences at its remedial project sites, as well as at its treatment, storage and
disposal facilities. Certificates of Insurance for this latter coverage can be issued under
CWM'’s Environmental Impairment Liability policy.

CORPORATE/PERSONNEL RESOURCES

CWM-ENRAC's ability to provide the full range of effective remedial action services is
based upon a foundation anchored by three types of resources:

. The financial resources of Chemical Waste Management, Inc.
. The company’s personnel.
. The company’s experience.

CER Q07608
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FINANCIAL RESOURCES

Chemical Waste Management, Inc. is a New York Stock Exchange firm with approximately
78% ownership by Waste Management, Inc. the world’s leading firm dedicated to the
orderly collection, processing, and disposal of waste materials. Since its emergence,
Chemical Waste Management, Inc. has grown to a leadership position within the industry
from which it draws its name.

We have included a reference person to contact to verify our company’s financial standing.
For CWM financial information please contact: -

Commercial Information Services

¢/o Continental Illinois National Bank
& Trust Company

231 South LaSalle St.

Chicago, IL 60697

(312) 828-2345

Chemical Waste Management, Inc.’s operating divisions serve commercial, industrial, and
institutional customers.

As the availability of environmental impairment liability (EIL) insurance has markedly
decreased, almost to the point of non-existence, the corporate resources of Chemical Waste
Management have increased in importance. While CWM-ENRAC is one of the only firms
that can still obtain true risk transfer EIL coverage, the majority of the company’s liability
coverage is on a dollar-for-dollar non-risk transfer basis. This being the case, the project
activities of CWM-ENRAC are guaranteed not solely by our surety companies, but by the
commitment of Chemical Waste Management, Inc.’s corporate resources. This corporate
commitment necessitates our efforts to safeguard personnel safety and assure environmental
compliance; our efforts to protect Chemical Waste Management, Inc.’s corporate resources
while undertaking site mitigation projects provide our clients with further assurance that
their needs will be addressed safely and professionally.

PERSONNEL RESOURCES

In addition to the financial resources of Chemical Waste Management, Inc., CWM-ENRAC
has the ability to draw experienced, highly-qualified personnel from a pool consisting of not
only those individuals assigned to CWM-ENRAC on a full-time basis, but also the entire
spectrum of personnel from Chemical Waste Management, Inc. personnel nationwide.

When the need arises, this flexibility allows us to fully staff a project with professionals from
a variety of disciplines, including chemistry, hydrogeology, engineering, operations
management, health and safety, industrial hygiene, and regulatory compliance.

All personnel are trained, with regular updating, in health and safety protection procedures
and are highly aware of CWM-ENRAC’s commitment to personnel safety and regulatory
compliance. CWM employs approximately 3,950 persons, of whom approximately 180 are
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employed as managers or executives, approximately 2,025 are employed in transportation,
treatment, resource recovery, and disposal activities (including approximately 470
performing technical, analytical or engineering services), and approximately 750 are
employed in sales, clerical, data processing, and other activities.

TREATMENT, STORAGE, AND DISPOSAL FACILITIES

In the event off-site treatment and disposal is an essential element of a site mitigation
effort, CWM-ENRAC is uniquely qualified to provide such services.

CWM currently owns and operates 21 hazardous waste management facilities throughout
the United States that offer transportation and/or waste transfer services, treatment and/or
solvent recovery services, incineration services, secure land disposal services and specialized
services dealing with PCB destruction or disposal. As technological advancements in
managing hazardous wastes become viable, CWM facilities have consistently led the industry
in bringing these techniques to the commercial market. These facilities’ locations and
capabilities are profiled in Exhibit 1.

All of CWM’s treatment, storage and disposal facilities maintain state-of-the-art technology
and are fully-permitted by the USEPA and, where appropriate, by the respective state or
local agencies. Among CWM's more noteworthy capabilities are:

. Incinerators in Chicago and Sauget, Illinois. The Chicago and Sauget incinerators
are permitted to burn both liquid and solid hazardous wastes and the Chicago
incinerator is also permitted to burn PCBs.

. TSCA-permitted secure chemical waste landfills in Alabama, California, New York
and Oregon which can accept PCBs as well as hazardous wastes.

. RCRA-permitted secure chemical waste landfills in Illinois, Indiana and Louisiana
which can accept hazardous wastes.

. Deep well injection systems in Ohio and Texas.

. Capacitor processing facilities in Alabama.

. Drum decanting systems in Alabama, California, Illinois, New York and Oregon.

. Transformer processing facilities in Alabama, California, New York and Oregon.

. Cyanide destruction capabilities in Alabama, California and New Jersey.
. Solvent recovery systems in Alabama, Ohio, Colorado and California.
. Sixteen transfer stations to facilitate the transport of hazardous wastes throughout
the country.
CER 007610'
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TRANSPORTATION CAPABILITIES

A fleet of more than 715 chemical waste collection and transportation vehicles supports
CWM-ENRAC where transportation to an off-site facility is an essential part of the site
mitigation plan. This fleet is the largest of its kind and includes such equipment as:

. DOT-coded bulk tankers (5,000 to 6,500 gallon capacity) including stainless steel,
rubber-lined (both natural and butyl), steam jacketed and epoxy-lined.

. DOT-coded vacuum tankers (60 to 120 barrel capacity) including stainless steel,
rubber-lined (both natural and butyl) and epoxy-lined.

. Forty foot enclosed van trailers.

. Forty foot flatbed trailers.

. Thirty foot dump trailers with wéter-tight discharge gates and sliding steel covers.

. Roll-off containers with water-‘tight discharge gates.

. Vac-All trucks for vacuum removal of solids and sludges.

. Specially-equipped railroad cars for hauling hazardous wastes; several cars are

dedicated to PCB contaminated materials.

. An additional array of specially-equipped systems for wastes which preclude the
utilization of conventional transportation equipment.

CER 007611
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EXHIBIT |
CHEMICAL WASTE MANAGEMENT, [NC,
i ion
MIDWEST REGION;
- Chemical Waste Management, Inc.
138th Street & 1-94
USEPA ID NO. ILD010284248 Calumet City, Illinois 60409
Illinois EPA Site Nos. 312/646-3099
031600056 -
031600030
Secure Chemical Landfill Stabilization
Transfer Station ' Regional Laboratory
Chicago, Illinois CWM Chemical Services
11700 S. Stoney Island Avenue
USEPA ID NO. ILD000672121 Chicago, Illinois 60617
ILLINOIS EPA SITE NOS. 312/646-5700
0316000058
031600AGZ
1984-EF-0579
High Temperature Rotary Kiln Incineration
PCB Incineration Regional Laboratory
Drum Decanting/Repackaging PCB Transformer Processing
Rail Car Off-Loading PCB Capacitor Shredding
Sauget, Illinois Trade Waste Incineration
¢/o Chemical Waste Management, Inc.
USEPA ID NO. ILD(098642424 #7 Mobile Avenue
ILLINOIS EPA SITE NOS. Sauget, Illinois 62201
16312109 618/271-2804
163121AAP
1983-HB-1800
Four (4) High Temperature Laboratory Chemical Packaging
Incineration Units Response Center
Repackaging Services Transportation Services
Regional Laboratory
Fort Wayne, Indiana Adams Center Landfill
4636 Adams Center Road
USEPA ID No. IND(78911146  Fort Wayne, Indiana 46806
219/447-5585
Secure Chemical Landfill Regional Laboratory CER 007612
Transportation Services Drum Stabilization
\_ _/
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Alsip, Illinois Chemical Waste Management, Inc.
4300 West 123rd Street
USEPA ID No. ILD00806604  Alsip, Illinois 60658
IEPA Site No. 0310030005 312/396-1920
Laboratory Chemical Packaging
Transportation Center
Newark, New Jersey Chemical Waste Management, Inc.
107 Albert Avenue
USEPA ID No. NJD089216790 Newark, New Jersey07105
201/465-9100
Transportation Center Regional Laboratory
Transfer Station ENRAC Operations Center
Treatment/Recovery Laboratory
Chemical Oxidation Response Center
Fuels Blending Chemical Precipitation
Neutralization Organics Separation
Rail Car Off-Loading Cyanide Destruction
Model City, New York
Chemical Waste Management, Inc.
USEPA ID No. NYPD049836679 P.O. Box 200
1135 Balmer Road
Model City, New York 14107
716/754-8231
Transportation Center Stabilization
Transfer Station Filtration
Treatment/Recovery Secure Landfill
Chemical Oxidation Regional Laboratory
Chemical Precipitation PCB Services
Neutralization Transformer Processing
Organics Separation Response Center
Laboratory Chemical Packaging Fuels Blending
CER 007613
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OLD - Vickery, Ohio Chemical Waste Management, Inc.
3956 State Route 412
USEPA ID No. OHD(020273819 Vickery, Ohio 43464

Ohio EPA No. 03-72-0191 419/547-7791

Acid Neutralization & Chemical Fixation

Chemical Precipitation Organics Separation

Deep Well Injection Transportation Services
Filtration Regional Laboratory

Organics Separation Oxidatien Treatment (Planned)

Menomonee Falls, Wisconsin Controlled Waste Division
W124 N 94S1 Boundary Road
USEPA ID No. WID003967148 Menomonee Falls, Wisconsin 53501

Wisconsin DNR 10900 414/255-6655

Drum Processing Waste Stabilization
Transportation Center [nterim Drum Storage

West Carroliton, Ohio Solvent Resource Recovery (SRR)

4301 Infirmary Road
USEPA ID No. OHD(93945293 West Carroliton, Ohio 45449

513/859-6101
Solvent Recovery Fuels Blending
Transportation Services Regional Laboratory

Drum Decanting
Transfer Station

SOUTHERN REGJION

Emelle, Alabama Chemical Waste Management, Inc.
Route 17 @ Milepost 137

USEPA ID No. ALD000622464 Emelle, Alabama 35459

Ala. Dept. of Environmental 205/652-9721

Management No. 78-1

Secure Chemical Landfill Transformer Processing

Automated Drum Decanting/ Capacitor Processing
Deheading

Acid Neutralization & ENRAC Operations Center
Chemical Fixation Solvent Recovery

Chemical Treatment & Stabilization
Detoxification Transportation Center

PCB Disposal Transfer Station

Regional Laboratory
CER 007614
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Pompano Beach, Florida Chemical Waste Management, Inc.
2700 Northwest 48th Street

USEPA ID No. FLD00776708  Pompano Beach, Florida 33067
305/973-6666

Transportation Services ENRAC Response Center

Transfer Station Laboratory Packaging

Lake Charles, Louisiana Chemical Waste Management, Inc.
Route 2

USEPA ID No. LAD000777201 Sulphur, Louisiana 70663

Louisiana Dept. of Natural 318/583-2169

Affairs and Environmental

Control Commission

No. DT-507-P

Secure Chemical Landfill Regional Laboratory

Drum Disposal Drum Decanting

Acid Neutralization

Cyanide/Sulfide Treatment Stabilization

Fuels Blending

Memphis, Tennessee Chemical Waste Management, Inc.
2864 Business Park Drive
Memphis, Tennessee 38118
901/362-7158

ENRAC Operations Center Laboratory Chemical Packaging

Transportation Center Response Center

Corpus Christi, Texas Chemical Waste Management, Inc.
6901 Greenwood Road

USEPA ID No. TXD000761254 Corpus Christi, Texas 78469

Texas Dept. of Water 512/852-8284

Quality No. 01337

Acid Neutralization & Deep Well Injection

Chemical Fixation Filtration
Chemical Oxidation Regional Laboratory
Chemical Precipitation
CER 007615
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Port Arthur, Texas Chemical Waste Management, Inc.
. Highway 73 (3.5 Mi. E. of Taylors Bayou
USEPA ID No. TXD000838896 Port Arthur, Texas 77640

Texas Dept. of Water
Quality No. 39012-02

Acid Neutralization &

Chemical Fixation

Chemical Oxidation -
Chemical Precipitation

Deep Well Injection

Drum Disposal

Filtration

Secure Chemical Landfill

Transportation Services

RCRA Incinerator

WESTERN REGION

Phoenix, Arizona Chemical Waste Management, Inc.
P.O. Box 6741
USEPA ID No. AZT050010180 2301 West Broadway Road
Phoenix, Arizona 85005
602/243-6154

Transfer Station
Transportation Services

Kettleman Hills, California Chemical Waste Management, Inc.
P.O. Box 471
USEPA ID No. CAT000646117 35251 Old Skyline Road
Kettleman City, California 93239
209/386-9711
Acid Neutralization &
Chemical Fixation
Chemical Oxidation
Chemical Precipitation
Cyanide Destruction
Drum Decanting & Disposal
Landfarming
Organics Separation
Secure Chemical Landfill
(TSCA Permitted)
Solar Evaporation
Transformer Processing CER 007616
L Transportation Services
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Arlington, Oregon Chem-Security Systems, Inc.
Star Route
USEPA ID No. ORD089452353 Arlington, Oregon 97812
Oregon DEQ No. Hwy-1
Acid Neutralization &
Chemical Fixation
Drum Decanting & Disposal
Filtration
Hydrolysis of Reactive Metals -
Landfarming
Secure Chemical Landfill
(TSCA Permitted)
Solar Evaporation in Lined Ponds
Transformer Processing
Transportation Services
Hendersen, Colorado Oil and Solvent Process
Company, Inc. (OSCO)
USEPA ID NO. COD980591184 P.O. Box 360
Commerce City, Colorado 80037
9131 East 96th Avenue
Hendersen, Colorado 80640
Solvent Recovery
Drum Decanting
Regional Laboratory
Transportation Center
Transfer Station
Drum Stabilization (Planned)
Fuels Blending
QSCO 1704 West 1st Street
Azusa, California 91702
USEPA ID No. CAD008302903
Solvent Recovery Transfer Station
Drum Decanting Rail Car Off-Loading
Regional Laboratory Fuels Blending
Transportation Center Drum Stabilization
CER 0076317
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30 PROJECT EXPERIENCE
3.1 CHEMICAL WASTE MANAGEMENT, INC. (CWM)

CWM-ENRAC is pleased to present the following record of remedial project experience
for evaluation.

CWM owns and operates the largest hazardous waste transportation, treatment and disposal
network in the United States. As such, our facilities have extensive experience with a wide
range of waste materials both in terms of chemical composition and physical state.
Materials handling capabilities vary at each location to best address specific waste streams
and range from liquid handling capabilities, including drum decanting and bulk tankage, to
sludge and solids handling.

Among large remediation projects, CWM was awarded a large privately funded remedial
action project at an NPL site to date. The Phase II cleanup of the Western Processing
facility in Kent, Washington, is valved at approximately $40 million. The scope of work
includes excavation, transportation, and disposal of below surface material, design,
construction, and operation of a groundwater pumping and treatment system, remediation
of almost one mile of a creek, extensive groundwater remediation and related monitoring
and testing.

This project involves significant engineering, design, construct, and permitting activities and,
of the $40 million, 90% of the contract value involves on-site remediation efforts. In
addition, CWM-ENRAC was awarded a $16 million contract by the Corps of Engineers to
remediate an NPL site in Pennsylvania. The site, Lackawanna Refuse, involves installation
of leachate collection and treatment systems, excavation and disposal of hazardous waste,
full R.C.R.A. closure of three landfill cells, and construction of post closure monitoring
facilities. As with the Western Processing project, the vast majority (75%) of the contract
value is exclusive to on-site remediation efforts.

Throughout all the projects completed by CWM-ENRAC there exists a central commitment
which is to provide our clients with a comprehensive and environmentally sound solution
to their problems, in the safest, most cost-effective manner. Also, in the performance of
remedial projects, Chemical Waste Management, Inc, and CWM-ENRAC accept
commercial accounts and remedial projects under a professional code of conduct promoting
confidentiality. The sensitivity of our projects arises out of the nature of problems with
which we deal. The processing and disposal of hazardous substances and related corrective
actions sometimes meet with strong public opposition. As a result, the client may be
undeservedly subjected to adverse publicity.

Our contractual obligations to our clients precludes us from supplying such data. If this
issue remains a critical element in the evaluation of CWM-ENRAC's qualifications, we will
endeavor to obtain approval to release such data from our clients. The following Project
Profiles effectively demonstrate the wide range of CWM-ENRAC's remedial action project

CER 007618
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experience. In addition to these profiles, a listing of remedial projects with brief
descriptions has also been included. As explained previously, we refrain from publishing
a list of our client’s names’, however, where we have received disclosure approval, clients
are identified. We believe that the following description of the projects performed (along

with their locations) should provide a sufficient basis on which to judge our level of
expertise in the cleanup and disposal of hazardous waste.

1. SED Sites, - Greensboro, North Carolina
SCOPE OF WORK

CWM’s ENRAC Division was contracted by Clean Sites, Inc. to perform the remedial
action of the abandoned SED Corporation PCB storage facilities in Greensboro, NC. The
work included removal, transportation, processing, and incineration and disposal of over
5,000,000 Ibs. of PCB contaminated oils, transformers and materials. The buildings
themselves were then decontaminated.

OBJECTIVES ACHIEVED

Material processing is complete with all the PCB contaminated materials removed from the
warehouses, processed and incinerated or disposed of as appropriate. The building
decontamination is complete.

COST/SCHEDULE VARIANCE

The project was completed ahead of schedule and under budget.
2. Western Processing - Kent, Washington (Phase I)
SCOPE OF WORK

CWM’s ENRAC Division was contracted by a group of 180 potentially responsible parties
to complete one of the largest generator-funded hazardous waste cleanups to date. The
surface remedial action included the removal of several buildings, large quantities of liquid
and solid wastes, full and empty drums, numerous bulk storage tanks and various pieces of
process equipment. ENRAC's tasks included site preparation, including bridge
improvements to facilitate the increase in truck traffic, transporting and establishing
ENRAC's mobile lab, offices, decontamination trailer; building of a' drum crushing area,
establishing and maintaining an air monitoring program, and the sampling and analysis of
all wastes for transportation and disposal which was also performed by CWM-ENRAC. In
addition, a storm/surface water management system was employed which involved
installation and operation by CWM-ENRAC of a mobile wastewater treatment system and
obtaining of necessary permits. This treatment system is still being operated by CWM-
ENRAC under contract to the PRPs.

CER 007619
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OBJECTIVES ACHIEVED

The demolition of ten on-site buildings including transformers and associated substation
equipment, the dismantling of 75 on-site bulk storage tanks, three railroad hopper cars and
various processing vats. ENRAC removed 500,000 gallons of hazardous liquid waste, and
1,984 loads of contaminated solids. All the on-site debris including the tanks and hazardous
wastes were then transported to approved CWM treatment and disposal facilities.

COST/SCHEDULE VARIANCE

The project was completed according to schedule-and within the budgeted cost negotiated
in the lump sum contract.

3. Enviro-Chem - Zionsville, Indiana
SCOPE OF WORK

U.S. EPA’s Region V contracted with ENRAC to undertake an emergency action to
temporarily stabilize the site while awaiting an anticipated settlement with the potentially
responsible parties.

Following completion of the emergency action, CWM was selected by the generator group
to perform and complete surface cleanup. Under terms of the consent decree, ENRAC's
tasks included the analysis and identification of all remaining waste material in
approximately 28,000 drums, tanks, and waste ponds; the removal, transportation, and
disposal of those materials, assuring compliance with transportation, treatment, and disposal
regulations of state and federal agencies; and the managing of storm water throughout the
project duration to prevent the intrusion of off-site surface water runoff and divert on-site
runoff to an existing cooling water pond on-site.

OBJECTIVES ACHIEVED

To complete the cleanup effort approximately 4,300 cubic yards of contaminated soil,
approxnnatcly 28,000 drums of oil wastes and chlorinated materials, 300,000 gallons of
liquids in 53 bulk tanks, and 1,500,000 gallons of ponded liquid were excavated, transportcd
and disposed of under EPA supervision.

COST/SCHEDULE VARIANCE

The surface cleanup work was completed within the eight month time frame specified in
the consent decree, and within the costs negotiated in the lump sum contract.

4. Geneva Industries - Houston, Texas

CER 007620
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SCOPE OF WORK

CWM’s ENRAC Division was contracted by U.S. EPA’s Region VI to complete a planned
removal of the Geneva Industries abandoned PCB’s manufacturing site. The 13 acre site
included several waste oil lagoons containing contaminated liquids and sludges (some
sludges containing up to 44,000 ppm PCB’s), a diked area surrounding two large bulk
storage tanks, approximately S00 drums of various organic waste, and several landfill areas.

In addressing the treatment and disposal of the contaminated wastewater, a two cell
modular adsorption treatment system was installed rather than removing, transporting, and
treating the liquids off-site. The material discharged from the adsorption process was stored
in 80,000 gallon on-site holding tanks, from which the purified water was transported via
vacuum tankers to a nearby POTW.

OBJECTIVES ACHIEVED

The major tasks accomplished included: the removal, treatment and disposal of
approximately 1.5 million gallons of contaminated water, excavation, stabilization, treatment
and disposal of approximately 3,000 cubic yards of lagoon solids; and the removal and
disposal of drummed waste. The excavated areas of the lagoons and ponds were lined,
covered with sand, and backfilled with clay and sand. A top liner was then installed and
capped with clay. Approximately 60,000 square feet of area were capped.

COST/SCHEDULE VARIANCE

The job was completed in a shorter time frame than initially estimated, and this is reflected
in the final cost of the project.

5. Seymour Recycling Center - Seymour, Indiana
SCOPE OF WORK

Chemical Waste Management assumed responsibility for the complete surface cleanup of
the abandoned Seymour Recycling Center in Seymour, Indiana, after working with the
generator group from the inception of the project. The project included removal and
disposal of waste contained in over 45,000 drums, 113 bulk tanks, and 15,000 cubic yards
of contaminated soil.

Chemical Waste Management’s technical personnel assessed and characterized the site,
developed a scope of work necessary for a surface cleanup, prepared the technical proposal,
and negotiated with U.S. EPA and the Indiana State Board of Health for acceptance of the
proposal. With the acceptance of the technical proposal, CWM assisted the generator’s
legal group in the preparation of the consent decree that was approved by the Department
of Justice and the U.S. District Court. ENRAC quickly mobilized and began the site
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preparation, including road construction, -establishment of a drum crushing area, and
placement of decontamination units, mobile laboratories, and office trailers. An on-going
air monitoring program was established. Several on-site wells and underground piping
running through the site were sealed. Complete chemical analysis was performed so that
the bulking of compatible materials could be done prior to transportation and disposal.

OBJECTIVES ACHIEVED

All wastes, including 45,000 drums, tanks, debris, hazardous chemical waste, and
approximately 15,000 cubic yards of soil, were transported to CWM facilities and disposed
of in accordance with RCRA regulations. The excavated areas were completely restored
with clean soil.

COST/SCHEDULE VARIANCE

The project was completed within the negotiated cost and schedule.
6. Pine Bluff Army Arsenal - Pine Bluff, Arkansas

SCOPE OF WORK

The ENRAC Division of Chemical Waste Management was contracted by the U.S. Army
Corps of Engineers to remove, transport, and dispose of hazardous waste at the Pine Bluff
Army Arsenal in Pine Bluff, Arkansas. ENRAC's tasks included: crushing and bulk
shipping 8,000 empty drums; sampling and identifying the contents of approximately 3,000
55-gallon drums, and 15,000 S5-gallon drums containing a variety of military chemical
material; and the excavation, shipment and disposal of contaminated soil and scattered
debris.

OBJECTIVES ACHIEVED

The successful removal, treatment, and dfsposal of all hazardous materials. This included
all the drums, 4,500 gallons of liquid, and approximately 3,500 cubic yards of soil from the
Pine Bluff Army Arsenal. These materials were bulked and shipped to CWM's Sulphur,
Louisiana facility for secure disposal.

COST/SCHEDULE VARIANCE

The project was completed within the timeframe initially established, and below the
estimated costs.

7. Rose Chemicals - Holden, Missouri

CER 007622
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SCOPE OF WORK

CWM-ENRAUC, under contract to Clean Sites, Inc., undertook remedial activities at the
abandoned storage facility of Rose Chemicals located in Holden, Missouri. The tasks
associated with this project were focused upon the stabilization of the site, which was totally
uncontrolled prior to CWM-ENRAC's mobilization. These tasks included repackaging, spill
assessment and containment, staging, and inventory of the entire contents of this facility.

OBJECTIVES ACHIEVED

CWM-ENRAC successfully characterized the site and inventoried over twenty million
pounds of PCB contaminated oils, equipment, transformers, capacitors, and other debris.
The inventory was developed with the use of a computerized bar code system which enabled
CWM-ENRAC to produce a report detailing:

. The amount and type of material at the Rose Chemicals site by generation (if
identifiable on that basis);

. The total amount of PCB liquids is 55-gallon drums, and their concentration;

. The amount of full capacitors, as a total, or in drums, or in crates;

. T}x:aﬁ)]:sal volume and concentration of PCB’s in an individual tank, or a combination
0 .

This information will be invaluable in preparing cost estimates for the follow-on phase at
Rose Chemicals, and could be a valuable tool in developing a cost allocation model.

COST/SCHEDULE VARIANCE

The project was completed within the projected schedule and under the estimated budget
for the project.

8. Western Processing - Kent, Washington (Phase II)
SCOPE OF WORK

The CWM-ENRAC Division was contracted by a Group of 180 Potentially Responsible
Parties (PRP’s) to continue the remediation of the Western Processing site. The work
consists of the excavation, transportation, and disposal of subsurface material, the
remediation of almost one mile of a creek and the related air and water monitoring that
will be needed. @ CWM-ENRAC tasks included site preparation, including site
improvements, to facilitate the increase in truck traffic, establishing and maintaining an air
monitoring program and the sampling and analysis of all wastes for transportation and
disposal which is being performed by CWM-ENRAC. In addition, CWM-ENRAC will be
involved in the design, construction, and operation of a groundwater pumping and treatment
system. This project will last approximately 10 years.
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OBJECTIVES ACHIEVED

The majority of the subsurface excavation has been completed. CWM-ENRAC has
removed over 10,000 yards of contaminated solids. All wastes were stabilized on-site prior
to ;ransponation and disposal at CWM treatment and disposal facilities.

COST/SCHEDULE VARIANCE

The project is on-going and is proceeding as scheduled and within the budgeted costs of the
contract. -

9. Lackawanna Refuse Site - Old Forge, Pennsylvania
SCOPE OF WORK

CWM-ENRAC was contracted by the U.S. Army Corps of Engineers to handle the
remediation and treatment/disposal of contaminated materials form the abandoned 11-
acre Lackawanna Refuse site. The project includes the removal and off-site incineration
of up to 15,000 buried drums and the excavation and testing of more than 130,000 yd* of
other buried waste, which will be transported off-site for disposal at one of CWM's secure
chemical landfills. The project also involves construction and operation of an on-site
treatment plant for leachate and contaminated water, complete closure of three disposal
cells, and installation of a leachate collection, gas venting and groundwater monitoring
systems.

A final phase of the project, scheduled for completion in the Spring of 1989 involves
construction of a 1,300,000 square foot cap over the retrofitted landfill. This cap is
comprised of a 6" select soil sub-grade, a 40 mil HDPE membrane, Tensar drainage net,
a 6 oz. filter fabric followed by 18" of soil. On areas of slope more than 25 degrees, a layer
of Geogrid will be placed over the 6 oz. filter fabric.

OBJECTIVES ACHIEVED

The landfill has been completely sorted through such that hazardous materials have been
removed. The remaining non-hazardous materials will remain on-site in the new landfill.

COST/SCHEDULE VARIANCE
Project began September 1987 and was completed the Fall of 1989.

CER 007624
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ADDITIONAL PROJECT LISTING

The following partial list of projects is representative of the commercial remedial action
projects which Chemical Waste Management, Inc’s ENRAC Division has completed.

COST OF WORK
N, ION (IN THOUSANDS)
Contaminated soil excavation - 1,000
light construction. -
Ft. Worth, TX
Closure of PCB Qil Lagoon 1,800
Davenport, 1A
Clean-up of hazardous 1,600
waste dumpsite
Tacoma, WA
Lagoon closure 1,400
Antioch, CA
Disposal Site 1,000
Port Arthur, Texas
Clean-up of chlorinated 1,000
organic waste disposal site
Beaumont, Texas
Closure of Refinery 6,300
Newark, New Jersey
COST OF WORK
(IN THOUSANDS)
PROJECT NAME & LOCATION ‘
Excavation of 20,000
Abandoned Landfill
Central, llinois
Plant Decontamination 750
Baltimore, MD
Excavation of PCB Soil 2,000
Kingston, NY
CER 007625
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Remove and dispose of
mercury contaminated soil
Ponce, Puerto Rico

Clean-up of pesticide
contaminated soil
3 sites, California

On-site drum repackaging
site stabilization
Arctic Circle, Alaska

PCB lagoon closure
Albuquerque, NM

Closure of creosote lagoon
Shreveport, LA

Clean-up and closure of
hazardous waste lagoon
Luling, LA

PROJECT NAME & LOCATION

Clean-up of Drum Storage Site
Seymour, Indiana

Landfill excavation
Augusta, GA

Petroleum refinery
lagoon closure
Kansas City, Kansas

Contaminated Soil Removal
Omaha, Nebraska

Clean-up of chemical
waste dumpsite
Houston, Texas

Clean-up of Chemical
Waste Dumpsite
Puerto Rico

CER

1,000

750

700

500

500

465

460

450

450

400

350

300
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Clean-up of arsenic & 300
pentachlorophenol soil
Stockton, CA

Clean-up and demolition 250
of chemical supply

warehouse/fire

Dallas, Texas

GOVERNMENT CONTRACTS

The following partial list of projects is representative of the governmental agency remedial
actions which CWM-ENRAC has completed.

PROJECT NAME & LOCATION AGENCY COST OF WORK
(IN THOUSANDS)

Federal (Non-DOD)

Clean-up of drum U.S. Coast Guard 52
storage site Houston, TX
Texas City, TX

Barker Chemical USEPA Region VI 750

Site Closure
Dallas, TX

NIROP

Drum Sampling, Analysis U.S. Army C.O.E. 475
and Removal from Drum

Burial Site

Fridley, MN

Excavate,Classify Segregate USEPA Region V 350
Drummed Material at Abandoned

Drum Site

Gary, IN

Classify, Segregated and USEPA Region IV 80
Dispose of Material from

Abandoned Drum Site

KY

CER 007627
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COST OF WORK
AGENCY (IN THOUSANDS)
Classify, Segregate, USEPA Region IV 35
Dispose of Drummed Material
from Abandoned Drum Site
Columbia, SC
Emergency Response USEPA Region IV 32
Pesticide Drum Cleanup
Jacksonville, FL -
Emergency Response USEPA Region IV 175
Athens, GA
Department of Defense
Collect & Dispose of DDT DRMS-Battle Creek, MI 1,800
Waste at 79 Locations in
34 States
DPDS Annual Contract DRMS-Battle Creek, MI 850
Servicing, Packaging
Transportation and Disposal
Military Installations to
Tennessee
DLA200-83-C-0020 DRMS-Battle Creek, MI 50
FL, SC, GA, NC
DLA200-83-C-0019 DRMS-Battle Creek, MI 50
PA, CT
DLA200-83-C-0009 DRMS-Battle Creek, MI 212
MD, VA, WV
PROJECT NAME & LOCATION AGENCY COST OF WORK_
(IN THOUSANDS)
DLA200-83-D-0028 DRMS-Battle Creek, Ml 59
TN
DLA200-84-R-0009 DRMS-BattleCreek, MI 949
NJ
DLA200-84-R-0010 DRMS-Battle Creek, M1 145
OH
k CER 00 76?8
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DLA200-85-B-0017
CT

DLA200-85-B-0001
State
Pollution Abatement Services

Plant Closure
Oswego, NY

Clean-up of drum
disposal site
Hayward, CA

Local

Annual contract
Los Angeles Police Dept,

Packaging, identify,
transport and dispose -
PROJECT NAME & LOCATION

Illegal Drugs
Los Angeles, CA

Department of Defense

DLA200-84-B-0054
X

DLA200-85-B-0004
TN

DLA200-85-R-0007
X

DLA200-84-B-0033
TX

DLA200-84-B-0034
X

DILLA200-84-B-0038
LA

\—

DRMS-Battle Creek, MI

DRMS-Battle Creek, MI

New York DEC
Albany, NY

State Health Department
State of California

LAPD

DRMS-Battle Creek, MI

DRMS-Battle Creek, Ml

DRMS-Battle Creek, MI

DRMS-Battle Creek, MI

DRMS-Battle Creek, MI

DRMS-Battle Creek, MI

85

152

1,500

350

100

117

1,110

306

165

430

69
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DLA200-83-B-0054 DRMS-Battle Creek, MI 218
NY (SCA)

DLA200-84-B-0018 DRMS-Battle Creek, MI 79
MI

DLA200-85-B-0006 DRMS-Battie Creek, MI 2,468
CA

CER 007630
\_ ' _/

@ rrowes on recrcres oeow

EPA/CEFRO COPPER/EIL/PCE ATTCRNEY WORK PRODUCT / ATTORNEY CLIENT PRIVIIEGE



0'G NOILD3S

CER 007631

EPA/CEFRO COPPER/EIL,/PCB ATTCRNEY WORK PROCUCT / ATTORNEY CLIENT PRIVILEGE



(_@ )

5.0 HEALTH AND SAFETY PLAN

As requested by Monsanto, CWM-ENRAC has provided the following draft Health and

Safety Plan for remedial site activities.

5.1 CER 007632
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HEALTH AND SAFETY PLAN
CHEMICAL WASTE MANAGEMENT, INC.
ENVIRONMENTAL REMEDIAL ACTION DIVISION
MIDWEST REGION
CER 007633
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1.0 PURPOSE AND SCOPE

This health and safety plan for environmental remedial activities is intended to prescribe
minimum procedural and equipment requirements for worker protection. Operating
conditions can be expected to change as the work progresses, requiring some modification
of the plan. As appropriate, addenda will be provided by the ENRAC Site Safety Officer
and/or the Health and Safety Manager.

The plan is designed to comply with established ENRAC policies and procedures, and
applicable state and federal OSHA regulations. Therefore, no changes to the plan will be
authorized without prior approval of the ENRAC Health and Safety Department. All
ENRAC site personnel, site visitors, and subcontractor personnel are subject to the
provisions of this directive.

2.0 KEY PERSONNEL AND RESPONSIBILITIES

Clear lines of authority shall be established for enforcing compliance with the heaith and
safety procedures, consistent with industry policies and procedures.

Designated ENRAC personnel are responsible for field implementation of the health and
safety plan. This includes field supervision, maintaining contamination control zones,
enforcing safe work practices and decontamination procedures, ensuring proper use of
personal protective equipment, and communicating modified safety requirements to site
personnel.

The ENRAC Safety Officer is responsible for field technical coordination of the health and
safety program. Specific site duties will include: establishing site work zones and
decontamination stations; conducting periodic safety inspections; establishing emergency
egress points, assembly areas, and first aid stations; implementing a site emergency
warning/communication system(s); maintaining the local medical surveillance and
emergency medical treatment programs; conducting site specific employee training and
CER 007634
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information sessions; conducting air monitoring; assigning appropriate personal protection
levels for site personnel; auditing safety recordkeeping compliance; and service as technical
liaison to regulatory agency personnel on matters related to occupational safety and health.

3.0 MEDICAL SURVEILLANCE
3.1 Examination Requirements

All site personnel, including subcontractors, shall successfully complete a
medical examination within one year prior to their assignment to the project.
The evaluation shall include, at 2 minimum:

3.1.1 A review of medical, personal, family and occupational histories.

3.12 Physical examination and clinical evaluation of the employee’s ability to:
Wear respiratory protective devices and protective apparel, to tolerate
strenuous work and heat stress conditions, and to work with hazardous
materials.

3.1.3 Clinical tests:

PA chest x-ray.

Pulmonary function (FEV 1.0) and (FVC).

Audiometry (approved booth).

CBC with differential, hematocrit.

Blood chemistry (SMAC 23 test survey).

Urinalysis (Including mercury).

Vision screening, and CER 007635

® -0 AP g

3.14 Any other tests deemed appropriate by the examining physician.
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3.2 Emergency Medical Treatment

An Emergency medical treatment Plan is included in the site specific emergency
contingency plan. The provisions for emergency medical treatment include:

3.2.1 Training in first aid and CPR for key project personnel.
3.2.2 Stocking appropriate first aid and CPR supplies and equipment.

3.23 Specific written medical emergency decontamination procedures, including
written instructions for ambulance crews and hospital personnel as
appropriate.

3.24 Conspicuously posted notices giving the names, phone numbers, addresses,
and procedures for contacting the on-call physician, ambulance, medical
facility, emergency fire and police services, and poison control hotlines.

3.25 Appropriate maps and directions to emergency medical facilities.

3.2.6 Periodic review of emergency medical treatment procedures with site
personnel.

32.7 Prompt and accurate reporting of all accidents and incidents consistent with
established procedures.

40 EMPLOYEE TRAINING AND INFORMATION
4.1  Initial Training
CER 007636
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4.1.2 This coursework shall be a combination of formal classroom instruction,
demonstration, and practical exercises in the following subject areas:

Hazard Awareness: describing the chemical, physical, biological
and radiological hazards that may be encountered in the
workplace.

Employee Rights and Responsibilities: describing corporate
safety operating philosophy, employee information sources, and
material safety data sheets.

Safe Work Practices: including the purpose for and application
of work zones, contamination control and decontamination
procedures.

Personal Protective Equipment: including instruction in the
selection, use, maintenance, and limitations of the equipment;
demonstration of proper use; and practice drills.

Emergency Preparedness: describing the employee’s site specific
duties during emergency conditions.

Training Evaluation: including a written examination of all
material concerns in the training course.

42  Refresher Training

Regular refresher training in basic hazard awareness shall be provided to
employees at least annually.

CER 007637
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44

4.5.

Special Training

Many standards promulgated by OSHA explicitly require the employer to train
employees in specific health and safety aspects of their jobs. Some OSHA
standards require employers to limit certain job assignments to employees
who are “certified”, "competent”, or "qualified”, meaning that they have had
special previous training. Examples of job assignments that require special
training include, but are not limited to:

Welding, cutting and other hot work.
Confined space entry.

Fork lift truck operation.

Hazardous materials handling (e.g. - PCB’s).
First aid and CPR.

Fire fighting.

Compressed gas and compressed air equipment use.

® ™o Qo op

Site Safety Officer Training

The minimum requirements for designation as a Site Safety Officer include
successful completion of an approved training program and a minimum of two
years work experience in the areas of hazardous chemical handling,

transportation and disposal.
Employee Notification/Information

The Site Safety Officer shall provide proper employee information and
notification including air sampling results and material safety data sheet
information to all affected site works.

CER 007638
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4.6.

5.0.1

5.02

5.03

5.04

5.05

5.0.6

5.0.7

5.0 GENERAL SAFE WORK PRACTICES

Recordkeeping

The Site Safety Officer or his designee shall maintain appropriate training
records on site, accordance with approved requirements.

Eating, drinking, chewing gum or tobacco, smoking, or any practice that
increases the probability of hand to mouth transfer and ingestion of material
is prohibited in any area where the possibility of contamination exists.

Hands must be thoroughly washed upon leaving a contaminated or suspected
contaminated area before eating, drinking, or any other activities transpire.

Employees shall be required to shower at the end of the work shift whenever
decontamination procedures for outer garments are in effect.

Legible and understandable precautionary labels shall be prominently affixed
to containers of materials, mixtures, scrap, wastes, debris, and contaminated

clothing.

Contaminated protective equipment shall not be removed from the regulated
area until it has been cleaned or properly packaged and labeled for disposal.

Removal of materials from protective clothing or equipment by blowing,
shaking, or any other means which may disperse materials into the air is
prohibited.

Portable or fixed emergency shower/eyewash stations shall be strategically

located throughout the regulated area.
CER 007639

_J

e Priwed On *SCYCI0d DADS!

EPA/CEFRO COPPER/EIL/PCB ATTCRNEY WORK PRODUCT / ATTORNEY CLIENT PRIVILEGE



5.0.8

5.0.9

5.0.11

5.0.12

A deluge shower or hose and nozzle shall be available in the Contamination
Zone to wash down heavily contaminated personnel before doffing protective
clothing.

Personnel will be cautioned to inform each other of subjective symptoms of
chemical exposure such as headaches, dizziness, nausea and irritation of the
respiratory tract, eyes, or skin.

$.0.10 No excessive facial hair which interferes with a satisfactory fit of the mask-

to-face seal, will be allowed on personnel required to wear respiratory
protective equipment.

All respiratory protection selection, use, and maintenance shall meet the
requirements of 29 CRF 1910.134 and recognized consensus standards (AIHA,
ANSL NIOSH).

Adverse climatic conditions, heat and cold, are important considerations in
planning and conducting site operations. The effects of ambient temperature
can cause physical discomfort, loss of efficiency, personal injury, and increased
accident probability. In particular, heat stress due to protective clothing
decreasing body ventilation is an important factor. One or more of the
following recommendations will help reduce heat stress. Their applicability
is dependent on evaluating the climatic conditions specific to the operations.

a. Provide plenty of liquids to replace loss of body fluids. Employees
should replace water and salts lost from sweating. Use either a 0.1%
salt water solution, more heavily salted foods, or commercial mixes
such as Gatorade. The commercial mixes may be preferable for
employees on low sodium diets.

CER 007640
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b. Establish a work schedule that will provide sufficient rest periods for
cooling down. This may require shifts of workers when wearing suits
and SCBA.

c. Cooling devices, such as vortex coolers and cool vests, may be worn

under suits.
d. Establish work regimes consistent with the ACGIH Guidelines.
e. Provide employee monitoring consistent with the OSHA guidelines.

5.0.13 Cold stress control measures will be prescribed and implemented, as
necessary.

6.0 PERSONAL PROTECTIVE EQUIPMENT
6.1 General

Selection of appropriate personal protective equipment will be based on the
contaminant type(s), concentration(s), and routes of exposure. Selection of
appropriate protection levels will consider all potential exposures to provide
adequate worker protection.

The major objectives of the Personal Protective Equipment programs are to
select equipment appropriate to and approved for the hazards; to ensure that
the devices are introduced to users with a clear and complete explanation
of their protection value and method of proper use; and to assign supervisory
responsibility ensuring proper use and continued maintenance of the devices.

CER 007641
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6.2  Levels of Protection and Equipment Requirements
Appropriate personnel protection shall be worn according to pre-determined
contamination exposure levels. The required safety equipment and clothing
must be available on-site before work is to begin. Protective equipment and
criteria is provided below for Levels A, B, and C.
6.2.1 Level A: Level A indicates that the highest degree of both respiratory and
skin protection is required. Examples of such situations include:
. Unknown Contaminants
. high dermal hazard contaminants (acids,
bases, chlorine, etc.
Level A equipment:
. Open circuit positive pressure SCBA.
. Totally encapsulating suits (boots and gloves attached).
. Chemically resistant inner gloves.
. Chemically protective boots with steel toe and
shank worn over suit boot.
. Chemically resistant outer gloves.
. Coveralls worn under suit.
622 Level B:
Level B indicates that the highest degree of respiratory protection is
required, but site materials do not present a danger to small
unprotected areas of the skin. The criteria for Level B includes:
CER 007642 ’
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Level B Equipment:

6.23 Level C:

Level C indicates that required respiratory protection is less than levels
A and B. Criteria for Level C is as follows:

j

Atmospheres are "immediately dangerous to life and health”
(IDLH).

Oxygen deficient atmosphere.

Exposure of unprotectéd parts of body is unlikely.

Open circuit positive pressure SCBA or Type C hoseline
pressure demand respirator with escape unit.

Two-piece, hooded, chemically resistant suit.

Chemical resistant inner gloves.

Chemical protective outer gloves.

Chemically protective outer boots with steel-toe and shank.
Two-way radio communications.

Hard hat.

Face shield.

Vapor reading between 0 ppm and 5 ppm above background
and not dangerous to life and health.

Exposure of unprotected parts of the body is unlikely.

Oxygen levels above 19.5%

CER 007643
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Level C Equipment may include:

. Air purifying respirator (MSHA /NIOSH approved).

. Chemical resistant clothing.

. Overalls and long sleeved jacked or coveralls.

. Two-piece hooded, chemically resistant splash

. Chemically protective outer gloves.
. Chémically resistant inner gloves.

. Fire resistant cloth coveralls.

. Hard hat.

. Face shield.

. Chemically protective outer boots.

. Chemically protective inner boots with steel-

toe and shank.
. Two-way radio communications or work done on
"buddy” system.
CER 007644
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7.0  WORK ZONES AND DECONTAMINATION PROCEDURES
7.1  General

To reduce the possibility of employee exposure or movement of contaminants

into clean areas, the following work practices are employed:

a. Setting up security or physical barriers to exclude unnecessary
personnel from the general area.

b. Minimizing the number of personnel and equipment on site consistent
with effective operations.

c Establishing work zones within the site.

d. Establishing control points to regulate access to work zones.

e. Conducting operations in a manner to reduce the exposure of
personnel and equipment.

f. Minimizing the airborne dispersion of contaminant(s).

g Implementing appropriate decontamination procedures.

72  Field Operations Work Areas

Work areas (zones) will be established based on anticipated contamination.

Within these zones prescribed operations will occur utilizing appropriate

personal protective equipment. Movement between areas will be controlled

at check points. The planned zones are discussed below:

CER 007645
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72.1 The Exclusion Area is the innermost area of three concentric rings and is
considered contaminated, dirty or "hot". An entry checkpoint will be
established at the periphery of the Exclusion Area to control the flow of
personnel and equipment between the zones, and to ascertain that the entry
and exit procedures are followed. Subsequent to initial entry and as the
project proceeds, the Exclusion Boundary will be readjusted based on
observations and contamination measurements. The boundary will be
physically secured and posted.

7.2.2 Contamination Reduction Area

Between the Exclusion Area and the Support Area is the Contamination
Reduction Area. The purpose of this zone is to provide an area to prevent
or reduce the transfer of contaminants which may have been picked up by
personnel or equipment leaving the Exclusion Zone. Personnel and equipment
decontamination occurs in the contamination Reduction Area.

The boundary between the Support Area and the Contamination Reduction
Area is the "contamination control line". This boundary separates the possibly
contaminated area from the clean zone. Entry into the Contamination Area
from the Support Area will be through an access control point.

Personnel entering the Contamination Reduction Area will be wearing the
prescribed personal protective equipment for activities in the Exclusion Area.
Exiting the Contamination Reduction Area to the Support Area mandates the
removal of any suspected, or known, contaminated personal protective
equipment and compliance with the decontamination procedures. The
boundary between the Contamination Reduction Area and the Exclusion
Area is the "hot line" and access control station. Entrance into the Exclusion
Area requires the wearing of the prescribed personal protective equipment.

CER 007646
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7.2.3 Support Area

The Support Area is the outermost of the three rings and is considered a non-
contaminated or clean area. It contains the Command Post and field
headquarters trailer for field operations and other elements necessary to
support site activities. Normal street work clothes are the appropriate apparel
within this zone. The Support Area will also contain parking facilities and a
materials receiving area.

8.0 DECONTAMINATION PROCEDURES
8.1 Introduction

As part of the system to prevent or reduce the physical transfer of
contaminants by people and equipment from on-site, safety procedures will
be instituted for decontaminating amything leaving the Exclusion Area and
Contamination Reduction Area. These procedures include the
decontamination of personnel, protective equipment, monitoring equipment,
clean-up equipment, etc.. Unless otherwise demonstrated, everything leaving
the Exclusion Area should be considered contaminated and appropriate
methods established for decontamination. In general, decontamination at the
site consists of washing all equipment, personnel, protective equipment, etc.,
with a detergent/water solution. If contaminants are known, then a specific
detergent and solvent can be used for decontamination. The spent solution
contaminated clothing, brushes, sponges, containers, stands, etc., used in the
decontamination process will, untili shown otherwise, be considered
contaminated and must be properly disposed of. Disposal will involve placing
all contaminated articles in DOT specified drums, affixing proper labels, and
disposal as a hazardous waste.

CER 007647
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9.0

Personnel Decontamination

ENRAC may mobilize personnel decontamination trailers (PDTs) to the site
as required for personnel decontamination. The PDT is a self-contained unit
which contains facilities for employee showering and changing to street or
clean clothes. Once on-site, the PDT forms the control for the worker access
to the exclusion area. In order to enter the exclusion area, all personnel and
visitors will be required to proceed through the PDT to don the appropriate
level of personal protection equipment.

At the end of a shift, and whenever leaving the exclusion zone, all personnel
will be required to remove protective equipment and discard disposable
garments and equipment in drums for disposal as hazardous waste. Reusable
equipment will be pressure washed and will remain in the contamination
reduction zone. All wash water generated from this process will be
containerized for proper handling and disposal. All personnel will shower and
change into clean clothes before leaving the PDT.

EMERGENCY CONTINGENCY PLAN

9.1

9.1.1

9.12

At least one qualified person will be designated to serve as Emergency
Coordinator. A list of suitable alternatives designated as substitutes will be
available should the primary Emergency Coordinator be unavailable. Duties
of the Emergency Coordinator(s) include:

Assessing situations to determine whether an emergency exists;

Directing all efforts in the area including evacuating personnel and minimizing

property loss;
CER 007648
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9.1.3 Ensuring that outside emergency services such as fire departments, police,
ambulance, and hospitals are notified when necessary;

9.1.4 Directing the shutdown of site operaﬁous when necessary;

9.1.5 Notifying regulatory agencies as necessary.

9.2  Alist of key response personnel, including after-hour telephone numbers, for
all response groups having responsibility for the site will be available on the

site.

9.3  Site conditions which would require implementation of the plan, inciude, but
are not limited to:

9.3.1 Fire or explosion on-site.
9.3.2 Serious employee injury.

9.3.3 Accumulation of combustible gases or vapors at concentrations greater than
background.

9.3.4 Onxygen concentration below 19.5%.

935 Unsafe working conditions, such as inclement weather, or hazardous material
releases.

94  Wind direction indicators may be placed on site, and will be reviewed with
all personnel on a daily basis.

95  Specific written procedures will be posted and followed when there is release
of hazardous materials, CER 007649
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9.6

9.7

9.8

9.9

9.10

9.11

Specific written procedures will be written for emergency site evacuation.
The procedure will include evacuation routes, designated assembly areas,
and personnel accounting procedures.

Specific written procedures will be written and followed by employees who
are designated to remain on-site to perform (or shut down) critical site
operations before they evacuate.

Rescue and medical duties will be determined for those employees who are
designated to perform them.

Available emergency equipment, such as SCBA's, first aid kits, fire
extinguishers, emergency showers/eye-washes, etc. will be indicated on site

diagrams.

Specific communication procedures will be followed by all personnel with two-
way radios.

Procedures will be in place for contacting the necessary regulatory agencies.

EMERGENCY RESPONSE PLAN

10.1

Site Emergency Warning System

One or more warning systems may be utilized, depending on the worksite
conditions or emergency involved. These include:

a. Verbal communications.

b. Verbal communications assisted with a bull horn.

Radio communications. CER 007650
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d. Vehicle horns.
e. Portable hand-held compressed gas horns.
f. Site siren or loud speaker system.

Verbal instructions with or without amplification assistance are used to deal
with specific incidents.

Radio communications are used on-site to give instructions and directions.

Emergency radio communications are prefixed as such and have priority over
operations communications.

Horn signals are used to signify an emergency warning.

One long blast is used on-site to signify emergency evacuation of the
immediate work area to a predetermined location upwind, where a head count
will be taken and further instructions given.

Repeated short blasts are used on-site or from an off-site location to signify
evacuation of all personnel from the site to the hot line where further
instructions will be given after a head count is taken.

Emergency Equipment

The following equipment shall be available at the work sites depending on the
nature of the remedial activities to be performed:

a. Fire extinguishers - dry chemical.

b. First aid kits (including chemical burn kit).

c Emergency oxygen kit.

d Emergency shower kit (pressurized). CER 007651
c. P.D.T. (personal decontamination trailer).
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General Emergency Procedures

In case of an emergency or hazardous situation, the team member that
observes this condition shall immediately give the alarm.

Non-sparking tool kit.

Fire blankets.

Litters.

Portable two-way radio equiphaent.

Combustible gas and oxygen detector/alarm.

Organic vapor detection instruments (photoionization detector or
flame ionization detector)

Inorganic vapor detector tubes and associated air pumps.
Hand-held compressed gas horns.

Bull horns.

Appropriate spill cleanup supplies and equipment.

Upon hearing an alarm, all non-emergency communications will cease
and the member giving the alarm will proceed to give the Project
Manager all pertinent information.

Actions to be taken will be dictated by the emergency.

Power equipment will be shut down and operators will stand by for
instruction.

Injured personnel will be transported to the Personnel Decon-
tamination Trailer (PDT).

CER 007652
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f. In case of a fire, explosion, or hazard alarm, individuals will proceed
immediately to pre-assigned safe sites.

g Upon arrival at the safe sites, a complete head count will be given to
Project Manager and individuals will stay at the safe site until the

area is secured.
104 Personal Injury ==

If an injury occurs due to an accident or exposure to a hazardous substance,
the ENRAC CP will be immediately notified by radio. The Site Safety Officer
will be given all appropriate information concerning the nature and cause of
the injury so that treatment preparations can be initiated. The injured person
will be transported to the hot line where appropriate decontamination, first
aid, and treatment can begin. The Project Manager will be informed and will
investigate the cause of the injury and make any necessary changes in work
procedures.

105 Air Monitoring Plan
o

The objective of ENRAC air monitoring programs is to measure potential
volatile emissions into the ambient air surrounding a remedial site. An air
monitoring program is designed to assess both real-time and time-weighted
concentrations of volatile pollutants. Monitors are placed downwind of the
work area in order to measure concentrations of pollutants that may be
released from the site to surrounding areas. Secondly, vapor concentrations
are measured in the immediate vicinity of each exhumation and activity to
ensure that workers are not exposed to harmful levels of airborne contamin-
ants. Finally, to further protect the health and safety of site

personnel, organic vapor badges (3M or equivalent), may be placed on all on-
i ' J
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site individuals to monitor their exposure to airborne organics. Data from
these monitors are interpreted and analyzed with respect to the above
objectives.

10.6 Ambient Monitoring Contingencies

When ambient monitoring on the downwind edge of the site indicates higher
than background levels of any contaminant, the Safety Officer and Project
Manager will immediately determine the cause, make changes to work
practices or procedures, and if necessary, make changes in site layout (i.e.,
change the location of the CP, decon area, or Exclusion Area), warn
unprotected personnel to evacuate or don protective equipment, and
coordinate with local authorities to effect off-site evacuation, as required.

CER 007654
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